Ref: PSER: PUR: BRN-S009:10 Date: 16-06-2010

W T E | - - -
] Bharat Heavy Electricals Limited
Hﬂl‘ (A Govt. Of India Undertaking)
) Power Sector, Eastern Region
Bhel Bhawan , Plot No. Dj-9/1 , Secotr li , Salt Lake City , Kolkata
WEST BENGAL, INDIA
Phone : 033-23216130-31,033-23216130 FAX : 033-23211960

NOTICE INVITING TENDER

TENDER SPECIFICATION NO: PSER: PUR: BRN-S009:10 Date: 16-06-2010

LAST DATE OF SUBMISSION OF COMPLETE OFFER: 07/07/2010 (17:00 Hours)
(Techno-commercial offer shall be opened on the next working day at 11:00 Hours)

SUB : TENDER DOCUMENT OF DISMANTLING OF ESP AND BOILER AUXILIARIES AT
UNIT # 7 AT BARAUNI TPS, BSEB, BIHAR.

1. Sealed offers are invited from reputed & experienced bidders (meeting pre-qualification
criteria as mentioned) at the above address to be submitted in two parts a) Techno-
Commercial and b) Price bid parts in two separate sealed covers which may be kept in an
outer cover super-scribing the tender number on the envelopes as indicated in the *
Particulars of the tender” enclosed.

2. The offer shall be submitted as per the instructions of tender document. Only One set of
tender document (in original, downloaded from website) signed by authorised company
rep. of bidder and stamped on each page shall be submitted as detailed further, as given
below. Bidders to note specifically that all pages of tender document, including these NIT
pages etc. appearing in the website for this particular tender shall be submitted by them
(after signing/stamping on each page) as a part of their offer. Price shall not be
mentioned by them anywhere in the techno-commercial portion of offer, it shall be
mentioned in the relevant price schedule only and submitted in separate sealed
envelope. In case of bidders facing any difficulty in downloading the tender from internet
website, they should contact this office (AGM/Purchase Phone no. 033-23211690). No
alteration/changes by bidders is permitted in the tender/NIT appeared in the
website.

3. Successful bidder shall have to submit additional set of tender/sign on tender document
provided by BHEL , if so decided by BHEL.

4. Earnest Money Deposit ( EMD ) of Rs.1,00,000=00 (Rupees one lac only) in the form of
crossed Demand Draft / Pay Order ( in favour of Bharat Heavy Electricals Limited, payable
at Kolkata ), shall be enclosed by the bidder along with the offer, failing which the tender is
liable for rejection.

One time EMD for Rs. 1,00,000.00 ( Rupees One Lakh only ) will also be valid for all such
jobs. Bidders who have deposited one time EMD of Rs. 1.00 lakh with BHEL:PSER for
SAS job ( evidence of deposit must be submitted ) will be exempted from submission of
EMD with this tender. The followings may be noted:
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In case the bidder deposits separate EMD as mentioned above , there will be no change

a) in existing clauses of this tender.

b) In case of bidders having one time EMD ; one time EMD can not be used for SD
purpose. In this case, 50% of security deposit can be deposited by the successful
bidder in the form of BG within time specified in the letter of intent and balance 50%
of SD shall be deducted from RA bills @ 10% of gross value of RA bills till the full
security deposit is made up.

¢) Bank Guarantee shall not be acceptable towards EMD. The EMD shall be
enclosed with the Techno-Commercial Bid (Part-A).

5. The offers shall be sent in three separate sealed envelopes as under:

COVER NO SHALL CONTAIN FOLLOWING
i) Covering letter of offer
COVER-I i) Pre-qualifying documents with all credential documents
(TECHNO- i) Demand Draft etc towards Cost of Tender (if applicable)
COMMERCIAL iv) Unpriced Techno-Commercial Bid
BID) V) Duly filled all annexures
Vi) References of subsequent correspondences, if any

vii) Copy of records notes of Pre Bid Conference, if
applicable/ pre-bid MOM.

viii) Price schedule — Unpriced but mentioning only quoted /
unquoted against each item

iX) Copy of Tender change notice (TCN) , if applicable.

X) All supporting documents/ Annexures etc as applicable.

Xi) NIT pages (all pages)

Xii) No deviation certificate in bidders letterhead as per
format given.

COVER-II i) Copy of covering letter given in Cover-I
(PRICE BID) i) Duly filled in Price Schedule

COVER-III Demand Draft etc towards EMD as per instruction
(EMD)

SPECIAL NOTE:

A) Above three separately sealed covers shall together be enclosed in a fourth cover
(Cover-1V). All the four sealed covers shall be clearly super scribed with COVER NO
WITH NOMENCLATURE, NAME OF THE JOB, TENDER DOCUMENT NO. AND
DUE DATE OF SUBMISSION.

B) Offer & documents submitted with the offer shall be signed and stamped in each
page by authorised representative of the bidder. No overwriting/correction in tender
documents by bidders shall be allowed.

C) All documents / Annexures submitted with the offer shall be properly annexed and
placed in respective places of the offer as per enclosure list mentioned in the covering
letter. BHEL shall not be responsible for any missing documents.
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6.0

No deviation with respect to tender clauses and no additional clauses/
suggestions/clarification in Techno-commercial bid/Price bid shall normally be
considered by BHEL. Bidders are requested to positively comply with the same. Offers
with deviation are liable for rejection.

7.0 BHEL reserves the right to accept or reject any or all offer without assigning any reasons

7.0

9.0

10.0

11.0

12.0

13.0

15.0

thereof. BHEL also reserve the right to cancel the tender wholly or partly without
assigning any reason thereof. BHEL also reserve the right to split/part award the job.
Also BHEL shall not entertain any correspondence from bidders in this matter (except
for the refund of EMD)

Bidders must visit site/ work area and study the job content, facilities available,
present condition of machines etc before quoting for this tender. They may also consult
this office before submitting their offers, for any clarifications regarding scope of work,
facilities available at sites or on terms and conditions. No additional claim shall be
entertained by BHEL in future, on account of non-acquaintance of site/machine
conditions at the time of bidding.

For any clarification on the tender document, you may seek the same in writing (two
copies) positively within 28-06-2010 , from the office of the undersigned which will be
clarified to all the bidders . BHEL shall not be responsible for receipt of queries after due
date of seeking clarification due to postal delay , and receipt of any query after due date
shall not be entertained.

BHEL may decide holding pre-bid conference [PBC] with bidders. On such
communication from BHEL, the bidder shall ensure participation for the same at the
appointed time, date and place as may be decided by BHEL.

In case of absence of any queries from bidder(s), their quoted price will be PRESUMED
to be final and complete with reference to the tender documents (including Tender change
notes(TCNSs), clarifications, corrigendum issued by BHEL, if any). Bidders are requested
to study the tender documents in detail and prepare their queries /clarifications
accordingly. All such queries / clarifications shall be cleared/replied by BHEL. Such
clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by BHEL,
shall form part of tender document.

In the event of any conflict between requirement of any clause of this specification/
documents /drawings /data sheets etc or requirements of different codes/ standards
specified/ contradictions between any two clauses of tender document , the same to be
brought to the knowledge of BHEL by bidders in writing for clarification before due date
of seeking clarification , otherwise, more stringent requirement as may be interpreted by
BHEL shall prevail and shall be binding on you . Any typing error/missing pages/ other
clerical errors in the tender documents, noticed by you must be pointed out before
submission of offer, or else, BHEL'’S interpretation shall prevail & binding on you.

Tender document containing above mentioned volumes shall be signed & stamped in
all pages including this covering letter. Price bid shall be furnished in the format (Vol-IIl)
enclosed with the tender. Any additional copy, if required, may be taken by
photocopying from the tender document given in the web.

The Price Bids of only those bidders will be opened, who will qualify for the
subject job on the basis of pre-qualification evaluation of Techno-Commercial
bids etc. BHEL’s decision in this regard shall be final & binding.

16.0 While BHEL reserve the right to open the price bid (Cover-ll) of the offers in camera,

the date & time to open the Cover-ll (PRICE BID) tender opening shall be intimated to
the bidders in case BHEL decides it to be "Public opening' and in such a case, one
authorised representative of the bidder shall be allowed to attend.

3
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17.0 Validity of the offer shall be for six months from the due date of offer submission
(including extension, if any).

18.0 Firm prices are to be quoted in whole rupees, in the place meant for price or on the price
schedule enclosed as applicable for the full scope of work given in VOL-Il. The rates
quoted must be in figures and words as well ( Prices quoted must be workable too for the
job involved ). Prices quoted by the bidders should be inclusive of all taxes and duties
leviable by any statutory authority for this job as on the date of the tender opening(
excluding service tax and educational cess on service tax)

19.0 Price Bids shall be evaluated based on Lumpsum Price only. However, Unit Rates shall
also be furnished if applicable in the Price Schedule.

20.0 Overwriting or erasures should be avoided. If however, they exist they must be invariably
attested.

21.0 BHEL reserves the right to accept or reject any bid without assigning any reasons thereof.
BHEL also reserves the right to cancel the tender wholly or partly without assigning any
reasons.

22.0 While BHEL reserves the right to open the price bid of the offers in camera, the date &
time to open the tender opening shall be intimated to the bidders in case BHEL decides it
to be 'Public opening' and in such a case, one authorized representative of the bidder
shall be allowed to attend.

23.0 The Price Bids of only those bidders will be opened who will be qualified for the subject
job on the basis of evaluation of Techno-Commercial bid & Pre Qualifying Crieteria etc.
BHEL reserves the right to reject the bidders with unsatisfactory past performance
in the execution of a contract. BHEL’s decision in this regard shall be final &
binding.

23.0 BHEL reserves the right to go for REVERSE AUCTIONING. Reverse Auction is the
type of auction typically conducted to buy goods / items over Internet in which the
lowest price bidders wins. In case, the bidders are willing to know the details
about the methodology, they may please contact AGM/PUR OR DGM/PUR, BHEL,
KOLKATA

Tenders must adhere to the “* GENERAL & SPECIAL CONDITIONS OF CONTRACT(FOR
SERVICES JOB)AND “SPECIFIC TERMS & CONDITIONS FOR SERVICES JOB and quote
accordingly. Any terms and conditions not covered in this, will be governed by GCC .

BHEL RESERVES THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT
ASSIGNING ANY REASON THEREOF. RESPONSIBILITY OF POSTAL/COURIER DELAY
SHALL NOT REST WITH BHEL.

for BHARAT HEAVY ELECTRICALS LTD

DGM (PUR) / PSER
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ANNEXURE-IV

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder’s letter head)

TO,

Bharat Heavy Electricals Limited,
POWER SECTOR - EASTERN REGION
2" FLOOR, Block-DJ, Plot- 9/1, SECTOR
SALT LAKE CITY, KOLKATA —-700 091
FAX - 033-2321-1960

Sub: NO DEVIATION CERTIFICATE FOR DISMANTLING OF ESP AND BOILER
AUXILIARIES AT UNIT # 7 AT BARAUNI TPS, BSEB, BIHAR.

TENDER SPECIFICATION NO. PSER: PUR: BRN-S009:10 Date: 16-06-2010

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/modified the tender documents as appeared in the
website/newspapers and in case of observance at any stage, it shall be treated as null and void.
We hereby confirm that we have not taken any deviation from tender clauses together with other
references as enumerated in the above referred NIT and confirm our acceptance to reverse
auctioning process and we hereby convey our unqualified acceptance to all terms and
conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the contractor)
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ANNEXURE - I

PRE-QUALIFIYING REQUIREMENTS OF BIDDERS

PROJECT : 1 X 110MW ,UNIT # 7, BARAUNI TPS, BSEB

JPB: DISMANTLING OF ESP AND BOILER AUXILIARIES AT 1X110 MW BARAUNI
TPS /BSEB UNIT #7.

1. VENDOR SHOULD HAVE EXECUTED / EXECUTING ERECTION OR RENOVATION /
OVERHAULING OF BOILER OR ELECTROSTATIC PRECIPITATOR OF ANY UTILITY /
INDUSTRIAL SET OF CAPACITY 60 MW OR MORE IN LAST SEVEN YEARS COMPLETED
ENDING ON LAST DATE OF SUBMISSION OF TECHNO COMMERCIAL BID.

NOTE: IN CASE THE WORK IS UNDER EXECUTION, DOCUMENT TO BE SUBMITTED
TOWARDS FOLLOWINGS:

IN CASE OF ERECTION OF BOILER OR ESP, THE WORK FOR ACHIEVING BOILER
LIGHT UP IS TO BE COMPLETED & PROOF TO BE SUBMITTED.

IN CASE OF OVERHAULING/ RENOVATION OF BOILER OR ESP, SYNCHRONISATION
IS TO BE COMPLETED.

2. THE VENDOR SHOULD HAVE VALID PAN .

3. VENDOR SHOULD HAVE AVERAGE TURN OVER OF MINIMUM Rs.714.00 LACS PER
ANNUM FOR LAST THREE FINANCIAL YEARS ENDING 31-03-2010.

4. VENDOR SHOULD HAVE EARNED PROFIT IN AT LEAST ONE YEAR DURING LAST THREE
FINANCIAL YEARS ENDING 31-03-2010. VENDOR SHOULD POSSESS POSITIVE NET
WORTH AS ON 31.03.2010.

5. THE BIDDER SHOULD SUBMIT AUDITED BALANCE SHEET AND PROFIT AND LOSS
ACCOUNT FOR LAST THREE YEARS ENDING ON 31.03.2010 IN SUPPORT OF EARNING
PROFIT AND AS PROOF OF ABOVE REQUIRED TURN OVER.

IN CASE AUDITED BALANCE SHEET FOR FINANACIAL YEAR 2009-2010 HAS NOT YET
BEEN FINALISED, BIDDER MAY SUBMIT BALANCE SHEET FOR LAST THREE FINANCIAL
YEAR ENDING 31.03.09.

IN SUCH CASE , THE ABOVE CRITERION OF 3 & 4 MAY BE READ AS BELOW:

a) VENDOR SHOULD HAVE AVERAGE TURN OVER OF MINIMUM Rs.714.00 lacs
PER ANNUM FOR LAST THREE FINANCIAL YEARS ENDING 31-03-2009.

b) VENDOR SHOULD HAVE EARNED PROFIT IN AT LEAST ONE YEAR DURING LAST
THREE FINANCIAL YEARS ENDING 31-03-2009. VENDOR SHOULD POSSESS POSITIVE
NET WORTH AS ON 31.03.2009.
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GENERAL INFORMATION:

VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS OF
CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING
EXCLUSION/EXPULSION OR BLACK LISTING, IF ANY.

CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN THIS WEBSITE
ONLY.

NOTE : PURCHASE PREFERENCE WILL BE GIVEN TO CPSUs AS PER GOVERNMENT
GUIDELINES.

INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY DOWNLOAD
TENDER DOCUMENTS FROM THIS WEBSITE OR MAY PURCHASE HARD COPY OF TENDER
DOCUMENTS BY REMITTING RS.1000/-(NON-REFUNDABLE) PAYABLE IN THE FORM OF DEMAND
DRAFT IN FAVOUR OF BHARAT HEAVY ELECTRICALS LIMITED PAYABLE AT KOLKATA OR IN
CASH ON ALL WORKING DAYS BETWEEN 14=00 AND 16=00 HOURS ON OR AFTER THE
PUBLICATION IN WEB SITE. IN CASE THE DOCUMENT IS DESPATCHED BY POST, THE COST OF
DISPATCH RS.250/- (NON-REFUNDABLE) IS TO BE PAID ALONG-WITH THE COST OF TENDER
DOCUMENT.

SALES OF TENDER DOCUMENT STARTS . 16-06-10
TENDER SALE CLOSES ON : 06-07-10
LAST DATE OF SEEKING CLARIFICATIONS . 28-06-10
PRE-BID DISCUSSION (IF REQUIRED) ON : TO BE INTIMATED
LAST DATE OF SUBMISSION OF OFFER : 07-07-10

DATE OF OPENING (TECHNO-COMMERCIAL OFFER): 08-07-10

BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT ASSIGNING
ANY REASON THEREOF. RESPONSIBILITY OF POSTAL/COURIER DELAY SHALL NOT REST WITH
BHEL.

NOTE : PRE-BID DISCUSSION, IF TAKE PLACE , SHALL FORM PART OF THE TENDER
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 28-06-10 OR PRE-
BID CONFERENCE (IF TAKES PLACE) SHALL BE ENTERTAINED BY BHEL. VENDORS INTENDING
TO PURCHASE TENDER AFTER 28-06-10 OR PRE-BID CONFERENCE SHALL NOTE THE ABOVE
SPECIFICALLY.

(DGM-PURCASE)

ENCLOSURES:

i) TECHNICAL SPECIFICATION & SPECIAL CONDITIONAS OF CONTRACT & PRICE
SCHEDULE : DISMANTLING OF ELECTROSTATIC PRECIPITATOR, BOILER
(MECHANICAL DUST COLLECTORS, DUCTING SYSTEMS & DAMPERS / GATES, PA
FANS, ID FANS, ID FANS, MILLS, COAL PIPES OF BOILER. AT 110 MW UNIT#7, BARAUNI
TPS, BEGUSARAI, BSEB, BIHAR.

i) GENERAL & SPECIAL CONDITIONS OF CONTRACT (FOR SERVICES JOB)

iii) SPECIAL NOTE TO BIDDERS

iv) ANNEXURE- SAS-I1, ESSENTIAL CONDITIONAS TO BE FULFILLED BY SUCCESSFUL
BIDDER.

v) NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-1V)
7
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ANNEXURE — SAS-I

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER

Successful bidder has to arrange 6 copies of Dismantling reports which will include various
protocols with necessary data / MOMs / important correspondences / log sheets etc. and the
books shall be spiral bound with thick acetate papers in front and back along with BHEL logo
printed suitably on thick art paper at the front.

Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox paper
as required for taking print out compatible with WINDOW vista version or, latest version loaded
with necessary software, during entire period of execution of job at site , for preparing
/maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC shall be
operated by PC operator conversant with AUTOCAD and other softwares to be arranged by the
successful bidder within the scope . All data thus stored during the execution of job shall be
transferred to detachable Pen drive , ( 8Gb capacity) and handed over to Resident Manager at
site after the completion of Dismantling job unit wise for submission to Customer.

Successful bidder is to render services for proper up-keepment of BHEL site office as required.
Full time office boy is required to be provided by the successful bidder at site for up keepment of
site office.

After dismantling and during execution of the job, successful bidder has to suitably tag the
components and sub-assemblies for traceability and store properly.

Proper segregation, identification, tagging and up-keepment of all dismantled items
at work site during job execution have to be done by successful bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from
site.

Successful bidder is to comply with all the statutory and regulatory norms, rules and practices as
applicable for the job/site.

Successful bidder should follow all safety norms at work site. The Doc. No.PSER: PMX:004:94
in this regard is available with BHEL engineer at site.

Provision of hygienic filtered drinking water facility at BHEL site office.

The successful bidder is to arrange a full set of First Aid kit for attending to manpower deployed
by him at site as per requirement.

The successful bidder is to arrange extra illumination at work site to augment the existing site
illumination if required to enable round-the-clock safe working.

Still colour photography ( Max. 36 nos on Matt paper, postcard size) of different machine parts
and sub-assemblies as decided by BHEL site engineer is to be arranged by successful bidder at
their cost.
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SPECTAL NOTE TO BIDDERS

LUMPSUM PRICE:

The bidders should quote lumpsum price for the total scope of work
mentioned in Annexure-I.

Compliance to Annexure SAS — 1 is mandatory . If successful bidder fails
for compliance of Annexure SAS 1 , then total expenditure towards the
said items shall be deducted from the successful bidder’s final 10% bill.

Successful bidder has to submit the following documents during execution
and on completion of the job:

Labour license for the subject work.

Insurance coverage of the total workers engaged for the job.
Monthly wage certificate of the total work force.

EPF for the workers engaged.

Submit safety plan.

Submit bar chart / job completion schedule as and when asked for.

Successfull bidder has to obtain “No Obijection Certificates” from
concerned deptts and P&A deptt of customer after completion of individual
units.

The scope under the specification ( as per Annexure-l ) is not exhaustive
but indicative only. However, any activity covered under the normal course
of Dismantling of the Turbine Generator and Auxiliaries of Unit nos.7, 110
MW set at Barauni TPS / BSEB, shall be deemed to be within the scope.
Transportation of materials from Barauni TPS / BSEB site stores to work
spot as per requirement and also transportation of the T&P’s / Instruments
etc. from BHEL-KOL HQ / OTHER Eastern Region SITES to Barauni
TPS & back , is included in the scope of the vendor at their own cost. In
case any part of the job is not required to be carried out, a deduction will
be effected as per percentage shown against those items.

Any related work not detailed under the above schedule of work but found
essential for completion of the job has to be executed by vendor free of
cost.

The vendor has to strictly comply with the SAFETY RULES & procedures
of BHEL / PSER.

Disposal of scrap/ waste/ insulation generated while overhauling  work
to be disposed off at predetermined place as indicated by Barauni TPS /
BSEB by the bidder including transportation of the waste.

The successful bidder shall be responsible for timely execution and
completion of Dismantling job and handing over of all dismantled
components with suitable tagging to BHEL site engineer/customer.
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Date: 16-06-2010

PARTICULARS OF THE TENDER

A) TENDER NUMBER

B) WORK

C) TENDER SUBMISSION DUE DATE

D) TECHNICAL BID OPENING DATE

PSER: PUR: BRN-S009:10 DT. 16-06-2010

: DISMANTLING OF ESP AND BOILER
AUXILIARIES AT UNIT # 7 AT BARAUNI
TPS, BSEB, BIHAR.

: ON 07-07-2010 UPTO 17:00 HRS.

: ON 08-07-2010 AT 11:00 HRS.

For BHARAT HEAVY ELECTRICAL LIMITED

DGM/PUR

10
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Particulars of Tender (Continued)

Facilities to be provided to contractors as described below :

All T&P required / recommended for the work against this tender shall have to be mobilized by
the contractor fully at their expense within the quoted price.

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer
can be made available to the contractor free of charges subject to availability at site.

Any consumables required / recommended for the work against this tender shall have to be
mobilized by the contractor fully at their expenses within the quoted price.

Regarding other facilities for the contractors the following table clarifies adequately. Vendor are

expected to quote considering these without any deviations from the provisions of “Notice
Inviting Tender”.

Deviated offers are liable for rejection of price bid opening

a) Water - \Freeof ' OnChargeable - Cannotbe
__Charges . basis . provided

b)  Power - VFree of = OnChargeable - Cannotbe
. Charges - basis - provided

c) Storage Space - Freeof : OnChargeable | Cannothe
. Charges = basis  : provided

d) Covered Space - VFreeof '@ OnChargeable | Cannothe
. Charges  basis __provided

e)  Uncovered Space ~ JFreeof  OnChargeable  Cannothe
- Charges basis  provided

f) E.O.T.Crane - JFreeof ' OnChargeable - Cannothe
.. Charges basis  _ provided

g) Operators for the above - Freeof  OnChargeable - VCannot be
. Charges . basis . provided

h)  Residential accommodation for sub- " Freeof  OnChargeable : YCannot be
contractors’ personnel. (Please state the .~ Charges basis . provided
extent of accommodation that can be : : . **see note
subcontractor’s personnel) - pelow

i)  Compressed air - VFreeof '@ OnChargeable | Cannothe
© Charges basis . provided

i) Work shop facilities . JFreeof ' OnChargeable : Cannotbe

11
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k) 1) Crane for heavy materials if
available.

i) Operator for K (i)
iii) Fuel charges for K (i)
I)  Other material handling equipment
m) Trailor
n)  Wooden Sleepers
0) Tarpulins

p) Scaffolding materials

**Note: May be provided on chargable basis if and as available

Date: 16-06-2010

~vCannot be
provided -

- \Cannot be
provided

- vCannot be °
- provided

- \Cannot be
. provided

No advance is payable to the contractors for mobilizing the site. Any payment can be
made only against running bills as per payment terms.

For BHARAT HEAVY ELECTRICALS LIMITED

DGM/PUR

12
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Ref: PSER: PUR: BRN-S009:10 Date: 16-06-2010

DECLARATION OF THE BIDDERS

L, hereby certify that all the information and date
furnished by me with regard to this Tender No.PSER: PUR: BRN-S009:10 Date:
16-06-2010 are true and complete to the best of my knowledge.

I have gone through the tender specifications, scope of work, terms and conditions
mentioned in Annexure as well as General and Special conditions of contract and
various stipulations in detail and agree to abide by them and comply with the
requirements and intent of specifications.

| also certify that there have been no deviations from the tender requirements in the
bid submitted against this tender.

| further certify that | am duly authorized representative of the under mentioned
tenderer and hold a valid power of attorney to this effect, a copy of which is enclosed.
Signature :
Name :
Date
Designation :

Seal :

Tenderers Name and address

13
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BHARAT HEAVY ELECTRICALS LTD
POWER SECTOR EASTERN REGION

KOLKATA

*hkkkkikkkikkikk

WORK : DISMANTLING OF ESP AND BOILER AUXILIARIES AT UNIT # 7 AT BARAUNI
TPS, BSEB, BIHAR.

PRICE: (TO QUOTE LUMPSUM AND FIRM PRICE ONLY IN INTERNATIONAL
NUMERALS AND ENGLISH WORDS BREAK UP NOT TO BE SHOWN
UNLESS AND OTHERWISE SPECIFICALLY ASKED FOR)

SL | DESCRIPTION OF QUANTITY LUMP SUM PRICE(RS)
N | WORK EXCLUDING SERVICE TAX
0
1 RS.(IN FIGURE):
RUPEES.(IN
WORDS):

TOTAL AMOUNT : (IN FIGURE & WORDS):

SIGNATURE OF THE TENDERER & DATE:

NAME, DESIGNATION & SEAL:

14
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VOLUME -1 |

[TECHNICAL SPECIFICATION & SPECIAL CONDITIONS OF CONTRACT]

FOR

DISMANTLING OF ELECTROSTATIC PRECIPITATOR, BOILER( MECHANICAL
DUST COLLECTORS, DUCTING SYSTEMS & DAMPERS/GATES, PA FANS, ID
FANS, MILLS , COAL PIPES OF BOILER)

AT

110 MW UNIT 7 BARAUNI TPS , BEGUSARAI, BSEB, BIHAR

15



Ref: PSER: PUR: BRN-S009:10 Date: 16-06-2010

BHARAT HEAVY ELECTRICALS LIMITED
(A Govt. Of India Undertaking)
POWER SECTOR - EASTERN REGION
DJ-9/1,SALT LAKE CITY, SECTOR-II,
KOLKATA - 700 091

PROJECT SYNOPSIS AND GENERAL INFORMATION

Barauni Thermal Power Station comprising of two (2) Units of 110 MW
each (Unit-6 & 7) is being maintained by Bihar State Electricity Board in
Begusarai district, Bihar, India. = Barauni Thermal Power Station site is
located 16-KM (Approx) from Mokama Railway station and 12-KM (approx)
from Barauni Railway Station. The site is approachable and is connected by
roads as well as by network of Indian Railways.

Road distance from plant site to:

- Mokama - 16 Km
- Hathidah - 05-Km
- Barauni - 12 Km
- Patna - 125- Km

The nearest Airport is at Patna, the state capital of Bihar.

General Information on Units under R&M :

Unit-6 ,110 MW :- First commissioned in May 1983 and started generation
from 01.12.1984. The unit was re-commissioned after refurbishment by BHEL
in 2009 and presently in operation.

Unit-7 , 110 MW :- Commissioned during April 1983 . The Unit is presently
under shutdown.

16



Ref: PSER: PUR: BRN-S009:10 Date: 16-06-2010

Duration:

Dismantling of ESP and Boiler components: 02 months from start of work

SCOPE OF WORK FOR DISMANTLING OF ESP & BOILER COMPONENTS :

The work to be carried out under the scope of this specification covers dismantling of the
existing equipments as mentioned below of Unit-7 at Barauni Thermal Power Station,
BSEB, BIHAR. The dismantled materials have to be transported to the Customer
specified location within the Plant premises/ Plant township . Before submitting the
tender , the bidder must visit Barauni TPS site to familiarize themselves to the nature /
extent of the job, prevailing site local conditions etc.

The Scope under this specifications is not exhaustive but indicative only. However, any
activity covered under the normal course of execution of the job shall be deemed to be
within the scope.

Tentative Details of Equipments to be dismantled :

A. Electrostatic Precipitator & Machanical Dust Collectors:

All the mechanical and electrical components from top to bottom of ESP including

ASH Handling System pipes etc. as per requirement and ESP Control Room Panels

including de-cabling from field to ESP Control Room . Dismantling of Civil foundation

is only excluded.
B. Coal Mills (05 Nos):

a) All the mechanical and electrical components/local push button JBs of mills,
motors, de-cabling etc. Dismantling of Civil foundation is only excluded.

b) Coal pipes from Mill outlet up to Burners and raw coal inlet pipes/feeders.

C. BOILER COMPONENTS :

a) PA fans with motors including de-cabling, lub. oil systems and fan/motor handling
structures/canopy etc.

b) ID fans with motors including de-cabling, lub. oil systems and fan/motor handling
structures/canopy etc.

c) Tubular APHs except Primary APH of Unit-7 Tubular blocks which are already
earlier removed.

d) Ducting system along with expansion joints, dampers/gates their motors
including de-cabling, insulation/cladding & support structures (excluding civil
foundations):

i. FD to APH

ii. PA fans to APH

ili. Tempering Air Duct

iv. APH to Wind Box duct including wind box

iv. Hot Primary Air Duct

V. Bus to Mill duct

Vi. ECO. To APH

Vii. APH to BOF (Boiler outlet flange)
Xi. BOF to ESP

X. ESP to ID fans

Xi. ID fans to Chimney
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e) Ash handling system (pneumatic conveying system) pipes, pipe supports,
valves/gates etc. up to isolation valves of common header pipe unit wise as per
instruction of BHEL Engineer.

f) All the debris generated other than dismantled components are to be cleaned
and removed from work site to the identified disposal area.

Note: 1. The tentative weight of the equipments/components is approx. 1950
MT for Unit-7
2. During dismantling of equipments/components, if any permanent support

/structural member is to be removed then the same is to be restored after
completion of dismantling work.

3. If any load bearing structural member is to be removed for dismantling,
alternate structural member is to be added as per instruction of BHEL
Engineer and the same to be removed and original structure to be
normalized.

INPUTS TO BE ARRANGED BY THE CONTRACTOR WITHIN LUMPSUM SCOPE
DURING DISMANTLING WORK AS MENTIONED ABOVE :

1. All tools and tackles, welding generator /transformers, electrical winches, chain
pulley blocks, hook chucks, etc. as may be required for dismantling are to be
arranged by the contractor. Mobile cranes of suitable capacity and Hydra-cranes
as required for dismantling is to be arranged by the contractor.

2. Trolley/Truck/ Tractor/Trailer as required for material / scrap transportation are to
be arranged by the contractor.

3. Necessary consumables including welding electrodes, Oxygen & DA etc. are to
be arranged by the contractor.

4, During dismantling contractor has to follow the necessary safety regulations.

SITE ORGANISATION:

The contractor shall maintain a site organization of adequate strength in respect of manpower,
construction/dismantling machinery and other implements at all times for smooth execution of
the contract.

For proper supervision of the work, the vendor shall ensure providing one qualified
supervisor against deployment of 15 workmen. This organization shall be reinforced from time
to time, as required to make up for slippage from the schedule without any commercial
implication to BHEL.

The site organization shall be headed by a competent Site-in-charge having sufficient authority
to take decisions at site.

On award of contract, the contractor shall submit to BHEL site organization chart indicating the
various levels of experts to be deployed on the job. BHEL reserves the right to reject or approve
the list of personnel proposed by the Contractor. The persons, whose bio-data have been
approved by BHEL, will have to be posted at site and deviations in this regard will not generally
be permitted.

The Contractor should also submit to BHEL for approval a list of construction equipment,

erection tools, tackle etc. prior to commencement of site activities. These tools & tackles shall
not be removed from site without written permission of BHEL.
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GENERAL GUIDELINES FOR FIELD ACTIVITIES

1. The contractor shall execute the works in a professional manner so as to achieve the
target schedule without any sacrifice on quality and maintaining highest standards of
safety and cleanliness.

2. Time is the essence of the contract and the contractor shall be responsible for
performance of his work in accordance with the specified dismantling schedule. If at any
time the contractor is falling behind the schedule, he shall take necessary action to
make good of such delays by increasing his work to comply with the schedule and
shall communicate such action in writing to the Engineer, satisfying that his action will
compensate for the delay. The contractor shall not be allowed any extra compensation
for such action.

3. The Engineer shall however not be responsible for provision of additional labour and or
materials or supply of any other services to the contractor except for the co-ordination
work between various contractors as set out earlier.

4, The works under execution shall be open to inspection & supervision by BHEL's /
Owner's engineer at all times. The contractor shall give reasonable notice to BHEL
before covering up or otherwise placing beyond the reach of inspection any work in
order that same may be verified, if so desired by the Owner / BHEL. Locations where
easy accessibility is not there for inspection, contractor will provide suitable approach
platforms etc. for safe movement of BHEL/ Owner/Inspector within normal scope of
work.

5. The contractor shall comply with all the rules and regulations of the local authorities, all
statutory laws including Minimum wages, workmen compensation etc. All statutory fees
arising out of special Govt. notification or locally agreed norms with the existing
union shall have to be borne by the vendor within his quoted rate. No compensation /
reimbursement to this effect arising out of some freshly imposed regulation /
norms during contract tenure will be entertained by BHEL.

WORK & SAFETY REGULATIONS

1. The contractor shall ensure the safety of all workmen, materials and equipment either
belonging to him or to others working at site. He shall observe Health, Safety &
Environment rules and codes applied by the owner/BHEL at site without exception.
Contractor will follow all applicable OCP (Operational Control Procedures) as prepared
by BHEL, within quoted rate.

2. Safety nets with hand railings must be provided on all both inside & outside hanging
platform of slip-form equipment & hanging platform from brickwork.

3. Emergency vehicle must be provided & kept separately as stand-by.

4, Non-conformity of safety rules and safety appliances will be viewed seriously and BHEL
has right to impose fines on the contractor on each incident/each non-conformity  as
per details given below.
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nSCI) Safety measure Fine (Rs)

1 | Not wearing safety helmet. 10 /workmen

2 | Not wearing safety belt. 20 /workmen

3 | Grinding without goggles. 25 /workmen

4 | Not using 24V supply for internal work. 500 /case

5 | Electrical plugs not used for hand machines. 100 /case

6 Welding cables, electrical wires using insulated with 50 fjoint
proper/standard.

7 | Not removing scrap from platform Actual cost for

9 P b ' removal plus 30 %

8 Gas cut_tlng without taking proper precaution/not using sheet below 100 /case
per Incidence.

9 |Electrical winches having no guards earthed properly etc. 500 /case

10 |Improper earthing of electrical T&P. 200 / equipment

11 | Not protecting/locating the gas cylinder to avoid catching of fire. 100 /cylinder

12 |Not providing earth leakage circuit breaker as per direction of BHEL. 1000 /point

Any other nonconformity noticed not listed above will also be fined. The decision of
BHEL engineer is final on the above. The amount will be deducted from running bills of
the contractor. The amount collected on the above will be utilised for giving award to the
employee who could avoid accidents by following safety rules. Also, the amount will be
spent for improving the safety at site.

The contractor shall also be responsible for provision of all safety notices and safety
equipment required both by the relevant legislation and BHEL/owner, as he may deem
necessary.

The contractor will notify well in advance to BHEL/owner of his intention to bring to the
site any container filled with liquid or gaseous fuel or explosive or petroleum substance
or such chemicals, which may involve hazards. BHEL/owner shall have the right to
prescribe the conditions, under which such container is to be stored, handled and used
during the performance of the works and the contractor shall strictly adhere to and
comply with such instructions. BHEL/owner shall have the right at his sole discretion to
inspect any such container or such construction plant/equipment for which material in
the container is required to be used and if in his opinion, its use is not safe, he may
forbid its use. BHEL/owner shall entertain no claim due to such prohibition and
BHEL/owner shall not entertain any claim of the contractor towards additional safety
provisions/conditions to be provided for/constructed as per the BHEL/owner's
instructions.

Further, any such decision of the BHEL/owner shall not, in any way, absolve the
contractor of his responsibilities and in case, use of such a container or entry thereof into
the Site area is forbidden by the BHEL/owner, the contractor shall use alternative
methods with the approval of the BHEL/owner without any cost implication to owner or
extension of work schedule.

Where it is necessary to provide and/or store petroleum products or petroleum mixtures
and explosives, the Contractor shall be responsible for carrying-out such
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provision and/or storage in accordance with the rules and regulations laid down in
Petroleum Act 1934, Explosives Act, 1948, and Petroleum and Carbide of Calcium
Manual published by the Chief Inspector of Explosives of India. All such storage shall
have prior approval of the BHEL/owner. In case, any approvals are necessary from the
Chief Inspector (Explosives) or any statutory authorities, the Contractor shall be
responsible for obtaining the same.

All equipment used in dismantling by Contractor shall meet Indian/ International
Standards and where such standards do not exist, the Contractor shall ensure these to
be absolutely safe. All equipments shall be strictly operated and maintained by the
Contractor in accordance with manufacturer’s operation Manual and safety instructions
and as per Guidelines/Rules of owner in this regard.

Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be
carried-out in accordance with the relevant provisions of Factories Act 1948, Indian
Electricity Act 1910 and associated Laws/Rules in force from time to time. A register of
such examinations and tests shall be properly maintained by the Contractor and will be
promptly produced as and when desired by BHEL/owner or by the person authorized by
him.

The Contractor shall provide suitable safety equipment of prescribed standard to all
employees and workmen according to the need, as may be directed by BHEL/owner
who will also have right to examine these safety equipments to determine their
suitability, reliability, acceptability and adaptability.

Where explosives are to be used, the same shall be used under the direct control and
supervision of an expert, experienced, qualified and competent person strictly in
accordance with the Code of Practices/Rules framed under Indian Explosives Act
pertaining to handling, storage and use of explosives.

The Contractor shall provide safe working conditions to all workmen and employees at
the Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The
scaffoldings shall be erected under the control and supervision of an experienced and
competent person. For erection, the Contractor only shall use good and standard quality
of material.

The Contractor shall not interfere or disturb electric fuses, wiring and other electrical
equipment belonging to the BHEL/owner or other Contractors under any circumstances,
whatsoever, unless expressly permitted in writing by owner to handle such fuses, wiring
or electrical equipment.

Before the Contractor connects any electrical appliances to any plug or socket belonging

to the other Contactor or BHEL/owner, he shall:

a) Satisfy the BHEL/owner that the appliance is in good working condition:

b) Inform the BHEL/owner of the maximum current rating, voltage and phases of the
appliances;

c) Obtain permission of the BHEL/owner detailing the sockets to which the appliances
may be connected.

The BHEL/owner will not grant permission to connect until he is satisfied that:

a) The appliance is in good condition and is fitted with suitable plug;

b) The appliance is fitted with a suitable cable having two earth conductors, one of
which shall be an earthed metal sheath surrounding the cores.
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No electric cable in use by the contractor/BHEL/owner will be disturbed without prior
permission. No weight of any description will be imposed on any cable and no ladder or
similar equipment will rest against or attached to it.

No repair work shall be carried out on any live equipment. BHEL/owner must declare the
equipment safe and a permit to work shall be issued by the BHEL/owner before the
Contractor carries out any repair work. While working on electric lines/equipments
whether live or dead, suitable type and sufficient quantity of tools will have to be
provided by Contractor to electricians/workmen/officers.

The Contractors shall employ necessary number of qualified, full time Electricians/
Electrical Supervisors to maintain his temporary electrical installations.

The Contractor shall employ a qualified Safety Officer under approval of BHEL site-
in-charge at site before submission of first RA bill to supervise day to day safety
aspects of the equipments and workmen, who will co- ordinate with the BHEL/owner
Safety Officer. In case of work being carried out through sub-Contractors, the Sub-
Contractor's workmen/employees will also be considered as the Contractor's
employees/workmen for the above purpose.

3% of each RA bill shall be deducted towards non-fulfillment of HSE requirement on the
part of the contractor but the same may be released subject to certification by the
concerned BHEL Site engineer that the HSE requirements have been fulfilled by the
contractor to the satisfaction of BHEL.

The name and address of such Safety Officer of Contractor will be promptly informed in
writing to BHEL/owner with a copy to Safety Officer-In charge before he starts work or
immediately after any change of the incumbent is made during currency of the Contract.

In case any accident occurs during the construction/ erection or other associated
activities undertaken by the Contractor thereby causing any minor or major or fatal injury
to his employees due to any reason, whatsoever, it shall be the responsibility of the
Contractor to promptly inform the same to the BHEL/owner in prescribed form and also
to all the authorities envisaged under the applicable laws.

The BHEL/owner shall have the right at his sole discretion to stop the work, if in his
opinion the work is being carried out in such a way that it may cause accidents and
endanger the safety of the persons and/or property, and/or equipments. In such cases,
the Contractor shall be informed in writing about the nature of hazards and possible
injury/accident and he shall comply to remove shortcomings promptly.

The Contractor shall not be entitled for any damages/ compensation for stoppage of
work due to safety reasons above and the period of such stoppage of work will not be
taken as an extension of time for completion of the facilities and will not be the ground
for waiver of levy of penalty.

The Contractor shall follow and comply with all Safety Rules of the BHEL/owner,
relevant provisions of applicable laws pertaining to the safety of workmen, employees
plant and equipment as may be prescribed from time to time without any demur, protest
or contest or reservation. In case of any inconformity between statutory requirement and
owner's Safety Rules of the BHEL/owner referred above, the later shall be binding on
the Contractor unless the statutory provisions are more stringent.
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If the Contractor does not take all safety precautions and/or fails to comply with the
Safety Rules as prescribed by owner or under the applicable law for the safety of the
equipment and plant and for the safety of personnel and the Contractor does not prevent
hazardous conditions which cause injury to his own employees or employees of other
Contractors, or the owner employees or any other person who are at Site or adjacent
thereto, the Contractor shall be responsible for payment of compensation to owner as
per the following schedule or as decided by statutory concerned authority:

a) Fatal injury or accident causing death - Rs 100000.00/person.

b) Major injuries or accident causing 25% or more - Rs 20000.00/person.
permanent disablement to workmen or employees.

Permanent disablement shall have same meaning as indicated in Workmen's
Compensation Act. The compensation mentioned above shall be in addition to the
compensation payable to the workmen/employees under the relevant provisions of the
Workmen’s Compensation Act and rules framed there under or any other applicable
laws as applicable from time to time. In case the BHEL/owner is made to pay such
Compensation then the Contractor is liable to reimburse the BHEL/owner such amount
in addition to the compensation indicated above.

These insurance covers have to be taken prior to start of his work at the subject project
and he shall make available the Policy to BHEL Site in-charge for necessary verification
before commencement of work. However, irrespective of such verification/acceptance,
the sole responsibility to maintain adequate insurance cover for his workmen, T&P,
assets etc. at all times during the period of contract shall lie with the contractor.
Regarding the aforesaid insurance cover, the contractor shall directly deal with the
Insurance Company for all matters regarding the insurance in his scope.

CERTIFICATE TOWARDS COMPLETION

The work under the scope of the contractor will be deemed to be completed in all
respects only when so certified by BHEL /PTPS. The decision of BHEL shall be final
and binding on the contractor.

TAXES AND DUTIES

The contractor rate should include all taxes and duties as applicable in this
contract except service tax & educational cess (as applicable). Service tax
(including educational cess) as legally leviable & payble by the contractor under
the applicable law/ act shall be paid by BHEL as per contractor’s bill. However,
contractor shall have to submit proof of deposition of service tax deposited by
them immediately after their deposit but not later than the next bill submitted after
the due date of deposit. The contractor shall furnish proof of Service tax
registration with Central Excise Division covering the services under this contract.
Registration should also bear endorsement for the premises from where the
billing shall be done by contractor on BHEL for this project. As such, the bidder’s
guoted rate shall not be inclusive of the Service tax.
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In case the government imposes any new levy / tax after award of the work, BHEL shall
reimburse the same at actuals on submission of documentary proof of payment subject to
the satisfaction of BHEL that such new levy /tax is applicable to this contract. No
reimbursement on account of increase in the rate of existing taxes, duties, levies shall be
made.

Contractor shall obtain clearance from sales tax authorities before submission of final bill or
else Indemnify BHEL against any demand / claim from these authorities.

STATE SALES TAX/VAT: Contractor should be registered as a work contractor under
the State Sales Tax Act if required by the state law and produce a copy of Registration
certificate.

DEWATERING

Contractor shall ensure at all times that his work areas & approach/access roads are
free from accumulation of water , so that the materials are safe and the
erection/progress schedule are not affected. No separate claim in this regards shall be
admitted by BHEL. No separate payments for dewatering of subsoil or surface water if
required at any time during execution of the work including monsoon period shall be
considered by BHEL.

CONSUMABLE

All consumables, like gas, electrodes , chemicals, lubricants of contractor's T&Ps,
gaskets/o-rings/gland packing for temporary work, other consumables other cleaning
agents, wooden sleepers, steel required for temporary works, shall be arranged by the
contractor at his cost.

All consumables to be used for the job shall have to be approved by BHEL prior to use.
In the event of failure of contractor to bring necessary and sufficient consumables, BHEL
shall arrange for the same at the risk and cost of the contractor. The entire

cost towards this alongwith BHEL overhead shall be paid by the contractor or deducted
from the contractor's bills.

ELECTRODES AND GASES

1. All electrodes required for MS, carbon steel, stainless steel, alloy and other metals
required for the job shall be supplied by the contractor after due approval of BHEL and
as per design requirement within this quoted rate. It shall be the responsibility of the
contractor to obtain prior approval of BHEL, before procurement regarding suppliers,
type of electrodes etc. on receipt of the electrodes at site, it shall be subject to inspection
and approval by BHEL. The contractor shall inform BHEL details regarding type of
electrodes, batch number and date of expiry etc.
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2.

In case of improper arrangement for procurement of above electrodes, BHEL reserves
the right to procure the same from any source and recover the cost from the
contractor's first subsequent bill at market value plus the departmental charges of
BHEL communicated from time to time. Postponement of such recovery is not
permitted.

BHEL reserves the right to reject the use of any electrodes at any stage, if found
defective because of bad quality, improper storage, quality date expiry, unapproved type
of electrodes etc. It shall be the responsibility of the contractor to replace at his cost
without loss of time.

All the required gases like oxygen, acetylene, LPG, required for work shall be supplied
by the contractor at his cost. It shall be the responsibility of the contractor to plan the
activities and store sufficient quantity of these gases. The contractor shall submit
weekly/fortnightly/monthly statement report regarding consumption of the above gases
for cost analysis purposes. Safe keeping of inflammable cylinders, distribution using gas
manifolds shall be contractor’s responsibility.

MMD

The contractor shall ensure deployment of reliable and calibrated Measuring and
Monitoring Device (MMD). The MMD shall have test/calibration certificate from
authorised / Govt approved agencies. The contractor shall also keep provision of
alternate arrangement for such MMD so that the work does not suffer when a particular
MMD is sent for calibration. Re-testing/re-calibration shall also be arranged by the
contractor at their own cost at regular interval during the period of use as advised by
BHEL.

TEST CERTIFICATE FOR T&P

Contractor shall ensure deployment of serviced and healthy T&Ps including cranes,
lifting tackles, wire ropes, manila ropes, winches and slings, Welding machines, Gas
cutting sets, Grinding machines etc. History card and maintenance records for major
T&Ps will be maintained by the contractor and will be made available to BHEL Engineer
for inspection as and when required. Identification for such T&Ps will be done as per
BHEL Engineer's advice. All T&Ps, lifting tackles, pulling devices, wire rope and slings to
be deployed by the contractor must bear valid/latest test certificates for their suitability,
and the documents shall be preserved at site.

ISSUE OF T&P

In the event of BHEL issued T&P, measuring instruments etc the contractor and BHEL
shall maintain joint protocol about the condition of all T&P, instruments etc taken from
BHEL's custody and return to BHEL after use. The contractor shall not use these
equipments for purposes other than the scope of work given in this tender document.

It is the responsibility of contractor to keep these equipment always in working condition
and ensure their safe return in working condition to BHEL’ s store subject to normal wear
& tear.

After use of T&P items issued by BHEL the same shall be returned to BHEL in good
working condition subject to normal wear & tear failing which recoveries at the book
value of the item or the market rate prevailing at the time of returning the items,
whichever is higher shall be made from the payments due to the contractor from BHEL
from this contract or from any other contract.
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INSURANCE: As per GCC & SCC for Services Job

5. WATER
a. BHEL/BTPS will provide construction water free of cost at one point.
b. BHEL/BTPS will provide free of cost one Drinking water point.

Further distribution beyond above mentioned points to be arranged by the contractor at
his own cost within the working areas.

Water will be supplied 1 to 2 times in a day. Contractor will have to arrange for storage
of water to meet the day to day requirement. BHEL will however arrange for adequate
supply of construction water to meet the requirement .

Contractor shall ensure that no water is wasted. In this regard the contractor shall take
all necessary measure towards preservation of water.

BHEL shall not be responsible for any inconvenience or delay caused due to any
interruption of water supply and no compensation for delay in work for such interruption
shall be claimed by the contractor.

Contractor should arrange Drinking water in their labour colony on their own.
6. ELECTRICITY

BHEL will provide construction power on Free of charges at 415 V at single point within
project premises. Further distribution (including maintenance of the distribution lines)
beyond this point to be arranged by the contractor at his own cost. Any other voltage if
required shall be arranged by the contractor from power supply as above. Supply of
electricity shall be governed by Indian Electricity Act and Installation Rules and other
Rules and Regulation as applicable.

BHEL shall not be responsible for any inconvenience or delay caused due to any
interruption of power supply and no compensation for delay in work can be claimed by
the contractor due to such non-supply on the grounds of idle labour, machinery or any
other grounds.

The Contractor should ensure that the work in critical areas is not held up in the event of

power break-down and for the same he should have suitable standby arrangement at his
cost. In the event of breakdown in the electric supply, if the
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progress of work is hampered, it will be the responsibility of the Contractor to step up the
progress of work after restoration of electric supply so that overall progress of work is not
affected.

4. The contractor shall have to make arrangements at their own cost for area illumination
that will be required in the working areas for execution of the work.

CONSTRUCTION OF TEMPORARY OFFICE ETC

The contractor shall arrange at his own cost the construction of his temporary office,
stores, etc and also the watch and ward of all the above.

TOOLS AND PLANTS

a. All other tools and plants required for the work including cranes, electric /hand/
pneumatic  winches,  tractor-trailors,  Air  compressors,  trucks,  welding
generators/transformers, jacks, slings, pulley blocks, welding equipment, electrode
drying ovens, etc and small tools and plants like chisels, scrappers, spanners, files,
screw drivers, electrical tools kits etc required for timely completion of work shall be
arranged by the contractor at his own cost. All T&P's required for smooth and timely
completion of work shall be arranged by the contractor at his own cost and BHEL project
manager's decision regarding the requirement of a particular item shall be binding on the
contractor. The equipment once deployed at site shall not be removed from site without
the written consent of BHEL, Construction Manager.

b. Sufficient quantities of Guy ropes shall be arranged by the contractor for
erection/alignment of columns.

c. All tools & plants deployed by the contractor shall be as per the specification approved
by BHEL Engineers.

d. All the T&P, lifting tackles including wire ropes, slings, shackles and electrically operated
equipment shall be approved by BHEL Engineer before they are actually put on use.

e. The list of major T&P required to be deployed in indicated in annexure. The list is
minimum and not exhaustive but anything required over and above these to suit the site
condition/rate of progress/nature of work shall be arranged by contractor at his own cost.

For the movement of crane, etc, it may become necessary to lay sleeper bed or any
other material for obtaining leveled safe approach, for usage of equipment. It shall be
contractor’s responsibility to arrange for necessary materials for this.

g. All the T&P arranged by contractor including electrical connections wherein required
shall be reliable/proven/tested with necessary test certificate.

h. Successful bidder has to provide 75 T crane having long boom along with jib facility.
Bidder must visit site for proper planning of dismantling before submitting the Bid.
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NOTE:

TIME SCHEDULE

The entire work of dismantling of equipments Unit-7 shall be completed within 02 months
from date of start of work.

EXTRA WORK RATE

The following man-hour rates will be applicable for modification/rectification work,
excluding pressure part joints.

Average single man-hour rates including overtime if any supervision use of tools &
tackles and other site expenses and incidentals including consumables for carrying out
rework/revamping as certified by site as may arise during the course of erection
testing and commissioning --Rs 40.00 (Forty) per man-hour.

Average single man-hour rates including overtime if any supervision use of tools and
tackles and other site expenses and incidentals excluding consumables for carrying out
rework/ revamping as certified by site as may arise during the course of erection testing
and commissioning --Rs 25.00 (Twenty Five) per man-hour.

The above man-hour rates towards extra work shall be firm and not subject to any
variation during execution of the work.
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RATES/PRICE
The bidder shall quote their lumsum rate as per Price Bid.

STAGES OF PROGRESSIVE PRO-RATA PAYMENTS

Subject to the deduction & retention as indicated above, which BHEL may be authorised
to make under the contract, the contractor shall, on the certification of the engineer at
site, be entitled for payment as explained here under:

The quoted rates per MT for different groups indicated in rate/price schedule
shall be distributed in the following manner for releasing payments against

RA bills:

SL PAYMENT

NO | STAGES OF PAYMENT PER UNIT BREAK UP
DISMANTLING WORK 100%o

A Ducting System
A.1 | FD to APH 3.0%
A.2 | PA fans to APH 3.0%
A.3 | Tempering Air Duct 3.0%
A.4 | APH to Wind Box duct including wind box 4.0%
A.5 | Hot Primary Air Duct 3.0%
A.6 | Bus to Mill duct 2.0%
A.7 | ECO. To APH 2.0%
A.8 | APH to BOF (Boiler outlet flange) 1.5%
A.9 | BOF to ESP 1.5%
A.10 | ESP to ID fans 1.5%
A.11 | ID fans to Chimney 1.5%
B |ESP

B.1 | All the materials including HVRs on roof 3.0%

B.2 | Up to casing structure bottom including 4.0%
support bearings including insulation and
cladding, CERM AND EERM drives etc.

B.3 | All the materials mechanical/electrical up 9.0%
to civil foundation and all the electrical
panels in ESP control room , MLDBs, JBs
etc. including de-cabling and ASH Handling
pipes and structures upto main header
isolation valves

C Mechanical Dust Collectors in all respect up 5.0%
to civil foundation

D ID fans, motors ,their aux. with motors, 12.0%
fan handling structure and drives etc. etc.

E PA fans, motors ,their aux. with motors, 7.0%
fan handling structure and drives etc. etc.

F | APH 14.0%

G | Milling system including RC feeders etc. 12.0%

H COAL Pipes along with supports etc. 8.0%
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For Dismantling of ESP as detailed in the tender document, progressive payment shall
be made as above on the basis of contract price as per rate schedule. The above break-
up is only for the purpose of progressive payment and should not be construed as total
scope of work.

PAYMENT TERMS:

Payment shall be released based on percentage break up given in the scope of
work(Vol-Il, Technical Specification & Special Conditions of Contract ) limiting to
90% of the gross value of progressive RA bill. Each of the billed amount shall
correspond to the quantum of job actually completed and to that effect the claim
shall be preferred based on percentage allotments ,if given in the scope of work
duly certified by RE/RM of the site.

Balance 10% (retained from each RA bill) will be paid after successful
completion of the job as per tender, subject to compliance of all statutory
requirements and clearance from Customer and site.

COMPENSATION FOR DELAY (LD):

Time is the essence of the Contract. If the contractor fails to maintain the required
progress of work as per contract or to complete the work within the time prescribed
as Time schedule, he shall without prejudice to any other right or remedy of BHEL on
account of such breach, the contractor agrees to pay compensation (penalty) to BHEL.
The above agreed compensation shall be a penalty equivalent to 1/4 % (One fourth
percent) of the total contract price including taxes & duties for the delay of every week
or part thereof of the delay subject to a maximum of 5% (Five percent) of the total
executed price including elements of taxes, duties.

OVER RUN COMPENSATION:
No over run compensation is applicable for this job.

VARIATION IN QUANTITIES:

The weights & quantities of the various items mentioned in this schedule of items are
approximate, based on very preliminary information and may vary to any extent or be
deleted altogether. The quoted rates of each item will remain firm throughout the period
of execution including extension, for reasons whatsoever, as long as variation in the
total value of work executed under any part of this contract including extra, if any but
excluding any price variation remains within twenty percent (20%) of the awarded price
as per LOI.

DRAWINGS AND DOCUMENTS

The detailed drawings, specifications, instruction manuals available with BHEL site
Engineers will form this tender specification. The documents will be made available to
the contractor during execution of work.

GUARANTEE PERIOD: Not applicable.
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ANNEXURE-1

TENTATIVE LIST OF T&P TO BE PROVIDED BY CONTRACTOR

Contractors may please note that this list is not exhaustive & given for guidance purpose. The
contractor may require deploying additional T&Ps not mentioned in this list at their own cost for
proper execution of the job.

Sl Description Quantity
1. 18/25 T mobile Crawler Crane 1 no.
2. Pick and Carry Crane — 8/10/12T Hydra 2 nos.
3. Tractor-Trailor 15T (with long bed) 1 no.
4. Tractor-Trailor 30T/20 T (with long bed) 1 no.
5. Truck — 10T 1 no.
6. Wheel Barrows 1 no.
7. Oil Filtration machine - 500 LPM 1 no.
8. Electrical winch 2T 2 nos.
9. Electrical winch 5T 2 no.
10. Electrical winch 3T 3 nos.
11. Hand winch 1 no.
12. Welding Generator K320 6 nos.
13. Welding Transformer 5 nos.
14. Straight Edge 1 no.
15. Master surface 1 no.
16. Master level (0.2 mm/Meter accuracy) 1 no.
17. V Blocks 1 set
18. Milling cutters 2 sets
19. Multimeter 2 nos.
20. Michro-Ohm meter (calibrated) 1 no.
21. Motorized Megger (1 KV/5KV) 2 nos.
22. Hand operated 1000/500 V megger 2 nos.
23. 3 2 Digit digital multimeter 4 nos.
24. Analogue Multimeter (Motwane) 2 nos.
25. Suitable Tong tester 2 nos.
26. Crimping Tool 2 nos.
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27.
28.
29.
30.
31.
32.
33.
34.
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53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.

Ref: PSER: PUR: BRN-S009:10

Chain pulley block 5T, 3T, 2T

Pull lift 6T, 5T, 3T, 1.5T
Hydraulic jack 20T, 10T, 5T
Hydraulic Jack 100T, 50T (Gang operated)
Screw jack 10T

Screw jack 50T, 25T

Grease Gun (heavy duty)

Single sheave snatch pulley 10T, 5T
Double sheave snatch pulley 10T, 5T

D shakles 10T, 20T, 50T

Turn buckles 3T, 5T, 8T, 10T, 15T, 20T
TIG welding set

Oxygen regulator

Acetylene regulator

Cutogen 5

Oxygen hose 10 mm

Acetylene hose 10 mm

Electrode drying oven

Electrode baking oven

Portable electrode drying oven

Copper welding cable 600 amp, 400 amp
Aluminium cable 600 amp, 400 amp
Theodolite — 1 sec. accuracy

Dumpy Level

Spirit Level — 12 inch, 0.1mm accuracy
Combination squares

Micrometer of different sizes

Vernier Callipers of different sizes

Flood light with bulbs

Trip torque wrench

Steel Guy ropes of different sizes

Manila ropes of different sizes
Combination square

Dial gauge with magnetic base

Drilling machine of different sizes
Grinding machine of different sizes
Grinding m/c of different sizes
Aluminium telescopic ladder

Dye penetrant test kit

Sheet grooving m/c for outer sheet casing
Sheet bending m/c for outer sheet casing
Standard Tools
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GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

SECTION —|

Instructions to Tenderers
GENERAL INSTRUCTION TO TENDERERS

1.1 Submission of Tender in “Three Parts”.

(1) Technical Tender : All particulars asked for from the Vendor except the Price Bid &
E.M.D in an envelope.

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the
Tender Number, Name of Work, addresses of Vendor and addressee. One time
EMD holders needn’'t enclose this provided that proof of EMD remittance is
enclosed in the technical tender.

(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly
superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor
and addressee.

All the above “Parts” can be placed in an sufficiently large outer envelope for
submission.

1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly
signed and sent in a sealed cover superscribing :

TENDER FOR
TENDER SPECIFICATION NO.
DUE ON

1.1.1b DURATION OF JOB
1.1.1.1 Earnest Money Deposit.
1.1.1.2 Income Tax & Sales Tax Clearance Certificate.

1.1.1.3 Detailed organisation chart for manpower resources available with the
tenderer and to be employed for the present jobs.

1.1.1.4 Time to be taken for commencement and completion of Work.
1.1.1.5 A list of experience as mentioned in the tender document.
1.1.1.6 The details of the present jobs being handled.

1.1.1.7 Certificate from the BHEL’s scheduled Banks to establish financial
capability of the tenderer as per format enclosed at annexure-l.

1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly
signed as mentioned in the tender documents.

1.1.1.9 Price schedule and other relevant information.

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for
authenticity.
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1.1.2

1.1.7

1.2

GENERAL & SPECIAL CONDITIONS PSER
OF CONTRACT [FOR SERVICES JOB] KOLKATA

The tender shall be addressed to :

MANAGER / SENIOR MANAGER (SUBCONTRACTS)
BHARAT HEAVY ELECTRICALS LIMITED,

POWER SECTOR, EASTERN REGION, (2° FLOOR),
PLOT-9/1,BLOCK-DJ,SECTOR-II,SALT LAKE,
KOLKATA —700091.

Tenders submitted by post shall be sent “REGISTERED POST
ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any
postal delay. The tenders received after the due date and time of opening are liable to
be rejected. Telegraphic offers and offers received by telex may not be considered
unless confirmed in writing by a detailed offer.

Tenders shall be opened by the authorised officer of BHEL at his office at the time and
date as specified in the tender notice in the presence of such of those tenderers or
their authorised representatives who may be present.

The Tenderer shall closely peruse all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. Should the tenderer have any
doubt about the meaning of any portion of the Tender Specifications or find
discrepancies or omission in the drawings or the tender documents issued are
incomplete or shall require clarification on any of the technical aspect, scope of work
etc., he shall at once contact the authority inviting the tender for clarification before the
submission of the offer.

Before tendering, the tenderer is advised to inspect the site of work and the
environments and be well acquainted with the actual working and other prevalent
conditions, facilities available, position of material and labour. No claim will be
entertained later on the ground of lack of knowledge.

Tenderers must fill up all the schedules and furnish all the required information as per
the instructions given in various sections of the tender specification. Each and every
page of the Tender Specification & deceleration must be signed bearing seal and
submitted along with the offers by the Tender in token of complete acceptance thereof.
The information furnished shall be complete by itself. The booklet of G.S.C.C may be
retained by the bidder if deceleration is enclosed along with the bid duly filled in and
signed and sealed.

The tender shall quote the rates in English language and internationals numerals. The
rates shall be in whole rupees. These rates shall be entered in figures as well as in
words. For the purpose of the tender, the metric system of units shall be used.

All entries in the tender shall either be typed or be in ink. Erasures and overwriting are
not permitted and may render such tenders liable to summary rejection. All
cancellations and insertions shall be duly attested by the tenderer.

Qualifications of Tenderers :

Only tenderers who have previous experience in work of this nature and
description detailed in this tender specification and/or registered with BHEL, PS-
ER-SAS for such works are expected to quote for this work duly detailing their
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experience along with the offer. Offers from tenderers who do not have established
experience in the field are not likely to be considered.

1.3 Data to be enclosed :

Full information shall be given by the tender in respect of following. Non-
submission of this information may lead to rejection of the offer/tender.

1.3.1 Financial Status :

a) A certificate from BHEL’s scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority.

b) Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for.

1.3.2 Income Tax / Sales Tax Certificate :

A certificate of Income Tax / Sales Tax verification from the appropriate authority in
the forms prescribed therefor duly indicating annual turnover. The certificates shall
be valid for one year from the date of issue or for the period prescribed therein for
all tenders submitted during the period.

1.3.3 Previous Experience :

A statement giving particulars duly supported by documentary evidence of the various
services rendered for each similar work by the tenderer indicating the particulars and
value of each work, the site location and the duration and date of completion and also
a list of site locations and particulars and value of various services that are under
progress.

1.34 Organisation Chart :
The organisation pattern that is totally available with the tenderer and that will be
employed by the tenderer for this work duly indicating the number of Engineers
and Supervisors, their qualification and experience in the line, the number of skilled
and unskilled workmen etc.

1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual
other than the sole propritor, shall also be attached.

1.3.6 In case of an individual :
His full name, address and place and nature of business.

1.3.7 In case of Partnership firms:
The name of all the partners and their addresses. A copy of the Partnership Deed
(Instrument of partnership) duly certified by the Notary Public shall be enclosed.

1.3.8 In case of Companies:
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Date and place of registration including Date of Commencement Certificate in case
of public companies (certified copies of Memorandum and Articles of Associations
are also to be furnished).

1.3.9 Nature of business carried on by the Company and the provision of the Memorandum
relating thereof.

1.3.10 Names and particulars including addresses of all the Directors and their previous
experience.

1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked
for this job.

1.3.12 In addition to the above, the particulars required in various annexures.
EARNEST MONEY DEPOSIT:

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money
Deposit in any one of the following forms:

1.4.1.1 CASH - The amount should be remitted by the party to the Cashier of Bharat Heavy
Electricals Limited, PS-ER,Kolkata between 14.00 hours and 16.00 hours on working
days and cash receipt issued by him shall be enclosed along with the tender.

1.4.1.2 Crossed Demand Draft OR Pay Order payable at Kolkata duly pledged in favour of
Bharat Heavy Electricals Limited, Kolkata.

1.4.1.3 Parties who are registered as Contractors in this Region for services jobs may deposit
a sum of Rs. 1,00,000/- (Rupees One lakh only), non-interest bearing, towards one
time Earnest Money Deposit (OEMD) in which case they are exempted from paying
E.M.D. on case to case basis. This facility can also be availed by non-registered
contractors getting regular enquiries also .

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are
liable to be rejected.

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained towards part of
Security Deposit of the due fulfilment of the Contract. However, the same may be
released as soon as the Security Deposit mentioned clause 1.8 is furnished.

1.4.4 In the case of unsuccessful tenderers the Earnest Money will be refunded to them
within a reasonable time on acceptance of award of work by the successful tenderer.

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit in case the successful
tenderer.

a) fails to start the work, as may be in the Letter of Intent.

b) after opening of tender, revokes his tender within the validity period or increases
his quoted rates.

c) Fails to mobilise the site with required T&P and manpower within the time specified
in Letter of Intent.
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1.6

1.7

1.8
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1.8.2
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GENERAL & SPECIAL CONDITIONS PSER
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Authorisation and Attestation :

Tenders shall be signed by persons duly authorised/empowered to do so. Certified
copies of such authority and relevant documents shall be submitted along with the
tenders.

Validity of Offer :

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. If a tenderer withdraws or revokes his
tender or increases the tender rates and/or conditions for any item within the aforesaid
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy
Electricals Limited calls for negotiations, such negotiation shall not amount to
cancellation or withdrawal of the original offer which shall be binding on the tenderers.

Execution of Contract:

The successful tender’s responsibility under this contract commences from the date of
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful
tenderer may be required to execute an agreement in the prescribed form with the
BHEL within a reasonable time after the acceptance of his tender and in any case
before submitting first RA bill for payment. The expenses for completing and stamping
the agreement shall be borne by the tenderer.

Security Deposit :
Upon acceptance of tender, the successful tenderer within the time specified in the
Letter of Intent must deposit the required amount towards Security Deposit before

start of the work.

The total amount of Security Deposit shall be as follows:

a) In the case of work upto ten lakh 10%

b) In the case of work costing above Rs. 10 | Rs. 1[One] lakh plus 7.5% of the

lakh upto Rs. 50 lakhs the amount exceeding Rs 10 lakhs.

c) Above Rs 50 lakhs Rs. 4 [Four] lakh plus 5% of the
the amount exceeding Rs 50 lakhs.

If the value of the work done at any time exceeds the accepted agreement value, the
Security Deposit shall be correspondingly enhanced and the extra Security Deposit
shall immediately be deposited by the contractor or recovered from payments due to
him.

Regarding adjustment of Earnest Money Deposit towards part of Security Deposit,
refer clause 1.4 above, the successful tenderer shall not commence any work under
the contract before remitting the Security Deposit except as directed by BHEL.

Failure to deposit the Security within the stipulated time may lead to forfeiture of
Earnest Money and cancellation of the award of work.

Security Deposit may be furnished in any one of the following forms
i) Cash (as permissible under the Income Tax Act)
i) Pay Order, Demand Draft in favour of BHEL.
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iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras etc.
(Certificates required in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

V) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total security
deposit value. The balance 50% has to be remitted either by cash or in the other
form of security. The Bank Guarantee format should have the approval of BHEL.
Bank Guarantee for S.D. must be posted by the Bank by registered post direct to
us, and it should not be submitted by the bidder direct to us.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions
as defined in the Companies Act . The FDR should be in the name of the
contractor, A/C BHEL, duly discharged on the back.

vii)  Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit shall be collected
before start of the work and the balance 50% will be recovered from the
running bills.

viii)  EMD of the successful tenderer may be converted and adjusted against the
security deposit.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of BHEL.
However, BHEL will not be liable or responsible in any manner for the collection of
interest or renewal of the documents or in any other matter connected therewith.

However, the deposits should cover up to the period of warrantee also. However, if
S.D. ( 50%) is furnished in the form of Bank Guarantee, it should be valid for atleast a
period covering the scheduled duration of the job plus six months.

BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and
penalties in the event of the contractor's failure to fulfill any of the contractual
obligations including statutory or in the event of termination of contract as per terms
and conditions of contract.

Return of Security Deposit:

If the contractor duly performs and completes the contract in all respects to the
entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in
the prescribed form and return properties belonging to BHEL handed over, lent or
hired by him for carrying out the said works the security deposit will be released to
the contractor after deducting all costs or expenses or other contracts entered into
with the contractor, only after the satisfactory completion or guarantee period as
per clause 2.13.

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any
money due to the contractor from BHEL.

in no case Security Deposit can be released before settling all claims under this
contract.

Rejection of Tender and other conditions:
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The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever:

a) toreject any or all of the tenders.

b) To split up the work amongst two or more tenderers.

c) To award the work in part.

d) Either of the contigencies stated in (b) and (c) to modify the time for completion
suitably.

e) To modify the scope of work after mutual agreement.

Conditional and unwitnessed tenders:

Tenders containing absurd or unworkable rates and amounts and tenders which
are incomplete and otherwise considered defective and tenders not in accordance
with the tender conditions, specifications etc. are liable to be rejected.

If a tenderer expires after his submission of the tender or after the acceptance of his
tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at their discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the compositions of the firm made subsequent to the execution of the
contract. They may, however, recognise such power of Attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit
the Earnest Money/Security Deposit.

Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by the contractor who resort to canvassing are liable to rejection.

Should a tenderer or contractor or in the case of a firm or Company of Contractors one
or more of its Partners/shareholders/Directors have a relation or relations employed in
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender
or cancel the contract and forfeit the Earnest Money/Security Deposit.

The successful tenderer should not sub-contract the part or complete work detailed in
this tender specification undertaken by him without permission of BHEL. The tenderer
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard
will entail termination of such contract by BHEL at the risk and responsibility of
contractor.

The successful tenderer shall inform/keep BHEL informed if he has already

undertaken any work/is likely to be awarded any job with the same customer with
whom BHEL is entering into contract.
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SECTION - I

GENERAL TERMS & CONDITIONS OF THE CONTRACT

Definition :

The following terms and expressions shall have the meaning hereby assigned to them
except where they context otherwise requires :

‘BHEL’ (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a company
registered under Indian Companies Act., 1956, with its Registered Office at BHEL
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service
After Sales — Services, DJ-9/1,Salt Lake,Kolkata — 700091 or its Administrative
officers or its site Engineer or the employees authorised to deal with any matters with
which these persons are concerned on its behalf.

“GENERAL MANAGER’/DEPUTY IN CHARGE” shall mean the Officer in
Administrative charge of BHEL, PS-ER, SAS — Services, Kolkata or their other regional
offices.

‘ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL.
The terms includes “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office.

“SITE” shall mean the place or places at which the plants/equipment are to be
overhauled and services are to be performed as per the specification of this contract.

“‘CLIENTS OF BHEL” or “CUSTOMER” shall mean the Project authorities to whom
BHEL is supplying the equipment/services.

‘CONTRACTOR” shall mean the individual, firm or company who enters into this
contract with BHEL and shall include their executors, administrators, successors and
permitted assigns.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement
or work order, the accepted appendices of rates, schedule of quantities, if any and
general condition of contract, the special conditioning of contract instructions of the
tenderers, the drawings, the specifications, the special specification, if any, the tender
specifications, the special specification, if any, the tender documents and the Letter of
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or supporting letters shall not form part of the
contract unless specifically accepted in writing by BHEL and incorporated in the
agreement.

"GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers
and general conditions of contract pertaining to the work detailed.

"TENDER SPECIFICATION" shall mean the "Specific Conditions, technical
specifications, appendices, site information and drawings, "pertaining to the work for
which the tenderers are required to submit their offer. Also this will include the
specifications detailed in NIT of client of BHEL for overhaulting, erection, testing and
commissioning of plant. Individual specification no. will be assigned to each tender
specification.
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"TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and
tender specification (2.1.9)

"LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the
tender has been accepted in accordance with provisions contained in that letters. The
responsibility of the contractor commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

"COMPLETION TIME" shall mean the period by date specified in the acceptance of
tender for handing over the overhauled equipment/plant which are found acceptable
by the engineer being of required standard and conforming to the specification of the
contract or recommissioning of the machine successfully whichever is later.
Completion time will be reckoned from the date of LOI with the period for mobilisation
as prided with LOI, added to the same.

"PLANT" shall mean and cannot the entire assembly of the plant and equipments
covered by the contract.

"EQUIPMENT" shall mean all equipments, machineries, materials, structurals,
electricals and other components of the plant covered by the contract.

"TESTS" shall mean and include such test or tests to be carried out on the part of the
contractor as are prescribed in the contract or considered necessary by BHEL, in order
to ascertain the quality workmanship, performance and efficiency of the contract work
or part thereof.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

"WORK OR CONTRACT WORK" shall mean and include supply of all categories of
labour, specified consumables, tools and tackles required for complete and
satisfactory site transportation, handling, stacking, storing, overhauling erection,
testing and commissioning of the equipment to the entire satisfaction of BHEL.

"SINGULAR AND PLURAL ETC" words carrying singular number shall also include
plural and vice versa, where the context so requires, words importing the masculine
gender shall be taken to include any company or Association or body of individuals,
whether incorporated or not.

"HEADINGS" The Leadings in these general conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into
consideration in interpretation or construction thereof or of the contract.

‘MONTH” shall mean calender month.

‘WRITING” shall include any manscript, type written or printed statement under the
signature or seal as the case may be.

Law governing the contract and Court Jurisdiction:

The contract shall be governing by the Law for the time being in force in the
Republic of India. The Civil Court having ordinary original civil jurisdiction, Kolkata
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shall alone have exclusive Jurisdiction in regard to all claims in respective of this
contract.

Issue of Notice :

The contractor shall furnish to the BHEL Engineer the name, designation and
address of his authorised agent and all complaints, notices, communications and
reference shall be deemed to have been duly given to the contractor if delivered to
the contractor or his authorised agent or left at or posted to the address either of
the contractor or of his representative and shall be deemed to have been so given
in the case of posting on the day on which they would have reached such address
in the ordinary course of past or on which they were so delivered or/or left.

Use of Land:

No land belonging to BHEL or their customer, under temporary possession of
BHEL shall be occupied by the contractor without the written permission of BHEL.

Commencement of Work:

The contractor shall commence the work within the time indicated in the Letter of Intent
from BHEL and shall proceed with the same with due expedition without delay. For
computing the scheduled completion date, commencement, of work will be reckoned
from the date of complete mobilisation as per LOI, unless specifically amended by
Head (Services), BHEL, Kolkata.

If the successful tenderer fails to start the work within the stipulated time, BHEL as its
discretion will have the right to cancel the contract. His Earnest Money and / or
Security Deposit with BHEL will stand forfeited without any further reference to him,
without prejudice to any and all of BHEL’s other rights and remedies in this regard.

All the works shall be carried out under the direction and to the satisfaction of BHEL.

The erected overhauled plant or work performed under the contract shall be taken
over when it has been completed in all respects and or satisfactorily put into operation
at site.

Mode of payment and measurement of the work completed.

“All payment due to the contractor shall be paid only by Account payee
Cheques”

The contractor shall present his bill on the format prescribed by BHEL for every
payment. After verification of such bills by BHEL, all items having financial value shall
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills
prepared based on the same and connected technical documents which form part of
this tender specification.

Lumpsum ommission will be entered for deduction. Measurement shall be restricted to

that for which it is required to ascertain the financial liability of BHEL under this
Contract.
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Work which is to be measured in details shall be measured as per standard procedure
without reference to any local procedures without reference to any local procedures
excepting where it is otherwise stated in the tender documents. The measurement
shall be taken jointly by person duly authorised on the part of BHEL and by the
contractor.

If, at any time due to reason whatsoever, it becomes necessary to remeasure the work
done in full or in part, the expenses towards such remeasurement shall be borne by
the contractor.

The contractor shall bear the expenditure involved, if any, in making the
measurement. The Contractor shall, without extra charges, provide all the
assistance with appliances with appliance and other things necessary for
measurement.

The measurement entered in the Measurement Books and the bills prepared shall be
signed and dates by both the contracting parties.

The Contractor will be intimated in writing by the site Engineer, the proposed date of
measurement. If the contractor, representative fails to participate in the joint
measurement, the BHEL engineer shall have the power to proceed by himself to take
measurement in which case the measurement shall be accepted by the contractor as
final.

Passing of measurement as per bills does not amount to acceptance of the completion
of work mentioned. Any left out work has to be completed if pointed out at a later dated
by BHEL.

Right of BHEL :

BHEL reserves the following rights in respect of contact without entitling the contractor
for any compensation.

To get the work done through other agency at the risk and cost of the contractors poor
progress, or inability to progress the work for completion as stipulated in contract, poor
quality of the work etc., and to recover compensation for such losses from the
contractor including BHEL'’s supervision charges and overheads from security deposit
other use.

To withdraw any portion of work and/or to restrict / alter the quantum of work as
indicated in the contract during the progress of work and get it done through other
agency and/or by departmental labour to suit BHEL's commitment to its customer or in
case BHEL decides to advance the date of completion due to other emergency
reasons / BHEL'’s obligation to its customer.

To terminate the contract after due notice and forfeit Security Deposit and recover the
loss sustained in getting the balance work done through other agencies in addition to
liquidated damages in the events of :

Contractor’s continued poor progress brought to his notice from time to time .

2.7.3.2 With drawls from or abandonment of the work before completion of work.

2.7.3.3 Corrupt act of Contractor.
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2.7.3.4 Insolvency of the Contractor.
2.7.3.5 Persistent disregard to the instruction in writing of BHEL.
2.7.3.6 Assignment, transfer, sub-letting of the contract without BHEL’s written permission.

2.7.3.7 Non fulfilment of any contractual obligations :

274

Any delay in works for reasons attributable to the contractor will have to be
compensated by either increasing manpower and resources or by working extra hours
and more than one shift without any extra cost.

To recover any money due from the contractor, from any money due to the contractor
under this contract or any other contract or from the Security Deposit.

2.7.4.1 The term ‘any other contract’ will also include any contract entered with the contractor

2.7.5

276

2.7.7

2.7.8

2.7.9

2.8

2.8.1

2.8.2

283

by any other unit division of BHEL, in addition to the ones awarded by BHEL,PSER,
Kolkata.

To claim compensation for losses sustained including BHEL’s supervision charges and
overheads in completion, on termination of contract, to impose penalty for delay in
completion of the work, at the rate of 0.5% (half percent) of the Contract value per day
of delay or part thereof subject to a ceiling of 10% of the contract value.

To terminate the contract or to restrict the quantum of work and pay for the portion of
work executed in case BHEL'’s contract with their customers are terminated for any
reason.

To effect recovery from any amounts due to the Contractor under this or any other
contract etc. in any other form, the money BHEL, is forced to pay to any body, due to
contractor’s failure to fulfil any of his obligations.

While every endeavour will be made by BHEL they cannot guarantee uninterrupted
work due to conditions beyond their control. Contractor will not be entitled to any
compensation / extra payment on this account.

In the event of any dispute of any nature, the decision of BHEL shall be final and
binding on the contractor.

Responsibilities of the Contractor :

The following are the responsibilities of the contractor in respect of observation of local
laws, employment of personnel, payment of taxes and execution of job etc.

As far as possible, unskilled workers shall be engaged from the local areas in which
the work is being executed.

The Contractor at all times during the continuance of this contract, shall in all his
dealing with local labour for the time being employed on or in connection with the
work, have due regard to all local festivals and religious and other customs.

The contractor shall comply with all state and central Laws, Statutory Rules,
Regulations etc., such as :

The payment of wages Act, Minimum Wage Act, Workmen compensation Act,
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme,
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Employees Insurance Scheme, Contract Labour (Regulation & Abolition ) Act 1970
and other Acts, Rules & Regulations for labour as may be enacted by the Government
during the tenure of the Contract and having force or jurisdiction at site. The
Contractor shall give to the local Governing Body, Police and other relevant authorities
all such notices as may be required by law.

The Contractor shall pay all taxes, fees, licence charges, deposits duties, tools,
royalty, commission or other charges which may be leviable on account of any of his
operations in executing the contract. In case, BHEL is forced to pay any of such taxes,
BHEL shall have the right to recover the same from the contractor either from his bills
or otherwise as deemed fit.

The Contractor shall be responsible for provision of health and sanitary arrangements,
more particularly described in contract Labour (Regulation & Abolition Act) safety
precautions etc., as may by required of same and satisfactory execution of the
contract.

The contractor shall fulfil all his obligation in respect of accommodation including
proper medical facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour at site and observance of
all regulations by the staff employed by him.

The Contractor shall ensure that no damage is caused to any person / property of
other parties working at site. If any such damages is caused, it is the responsibility of
the contactor to make the losses or compensate for the same.

All the properties / equipments / components of BHEL / their client loaned with or
without deposit to the contractor in connection with the contract shall remain the
properties of BHEL / their client. The Contractor shall use such properties for the
purpose of execution of this contract. All such properties / equipment / components
shall be deemed to be in good condition when received by the contractor unless he
notified within 48 hours to the contrary. The Contractor shall return them in good
conditions as and when required by BHEL / their client. In case of case of non-return,
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will
be recovered from the contractor.

It is not obligatory on the part of BHEL to supply any tools and tackles or other
materials other than those specifically agreed to do so by BHEL. However, depending
upon the availability / possibility BHEL’s customers’ handling equipment and other
plants may be made available to the contractor on payment of the hire charges / free
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to
time, Unless paid in advance, such hire charges if applicable shall be recovered from
contractor’s bill / security Deposit in one instalment.

The contractor shall not claim any compensation of the scope of the work, due to
changes in design which curtails quantum.

The Contractor shall fully indemnify BHEL against all claims of whatsoever nature

arising during the course of erection / overhauling / performing work under the
contract.
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In case the contractor is required to undertake any major work outside the scope of
this contract the rates payable shall be decided by BHEL Resident Engineer.

The contractor shall keep the area of work clean and shall remove debris etc., while
executing day to day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials
and deposit them in places to be specified by the BHEL Engineer. The contractor will
also demolish all hutments, sheds, partitions, offices, constructed and used by him and
shall clean the debris. In the event of his failure to do so, the same will be arranged to
be removed by the BHEL. The expenses thereof will be recovered from contractor.

The contractor shall arrange and co-ordinate his work in such a manner as to cause
no inconvenience to other agencies working in the area.

All safety rules and codes applied by the client / BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment / material and work to be performed by him and shall maintain all light,
fencing guards, signs etc. or other protection necessary for the purpose. Contractor
shall also take such additional precautions as may be indicated from time to time by
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric
conditions. Suitable number of electrical staff, watch and ward, store keepers to take
care of the equipment, materials and construction tools and tackles, shall be posted at
site by the contractor till completion of the work under this contract. The contractor
shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite tests of handling equipment, lifting tools, tackles etc, as per
prescribed standards and practices.

The contractor will be directly responsible for payment of wages to his women. A pay
roll sheet giving all the payments given to workers and duly signed by the contractor’s
representative should be furnished to BHEL site office for record purpose. BHEL site
In-charge may be intimated the date of disbursement of wages to the workmen
engaged for the work, so that his representative can witness the same.

The intent of specification, is to provide services according to most modern and proven
techniques and codes. The omission of specific reference to any method, requirement
or material necessary for the proper and efficient performance of work shall not
relieve the contractor of the responsibility of providing such facilities to complete the
work.

In case of any clause of the work for which there is no such specification as laid
down in the contract, such work shall be carried out in accordance with the instructions
and requirements of the BHEL Engineer.

No levy or payment or charge made or imposed shall be impeached by reason of any
clerical error or by reason of any mistake in the amount levied or demanded or
charged.

The details drawings, specifications, instructions manual, if any available with the
BHEL Engineer will form part of tender specification . These documents will be made
available for reference only to the contactor during execution of work.

Should any error or ambiguity be discovered in the specification or information, the
contractor shall forthwith bring the same to the notice of BHEL before
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commencement of work. BHEL's interpretation in such cases shall be final and binding
on the contractor.

No idle labour charges will be admissible in the event of any stoppage caused in the
work resulting in contractor’s labour being rendered idle due to any cause of any type.

No over run charges shall be paid in the event of the completion period being
extended for any reason whatsoever.

It is possible that some repair/rectification, modification may be needed on the
equipments to be overhauled / work to be performed under this specification, for
reasons not attributions to the contractor . All such repair / rectification / modification
work which can be done, with the available facilities at site shall be carried out by the
contractor free of cost and no extra charger shall be paid to contractor.

The quality and progress of work will be regularly reviewed. The schedule and
progress of work will be given to the contractor in advance and it will be the obligation
/ responsibility of the contractor to achieve the desired quality and progress of work by
suitably reinforcing their labour force and/or by working extra hours or in more then
one shift without any extra cost. Workmen found unsuitable for the work will be
replaced immediately by the contractor on being informed by BHEL.

During the overhauling work under the contract it is very essential that proper and
adequate inspection should made constantly to maintain the quality or workmanship
so that any deviation from design dimension does not exceed permissible limits. The
proper functioning of the unit, while in operation, depends to a great extent on the
above factors. The fact that effective supervision and inspection at the execution stage
is less costly than any down time of running unit even for a short period need not be
over emphasized. For the details regarding alignment and permissible dimensional
deviations in the sub-assembles BHEL Engineer may be consulted.

The contractor shall be furnish fortnightly labour report showing by classification of
number of employees engaged in various categories or work date wise and submit a
progress report of wok as required by BHEL Engineer.

The contractor shall execute the work in the most substantial and workmen-like
manner in stipulated time. Accuracy of work and timely execution are the essence of
this contract. The contractor shall be responsible to ensure that the assembly and
workmanship conform to the dimensions and clearances given in the drawings and/or
as per instructions of BHEL Engineers.

The contractor shall take all responsible care to protect the materials and work till such
time the plant/equipment has been taken over by BHEL / their client. Where
necessary, suitable temporary fencing and lighting shall have to be provided by the
contractor as a safety measure against accident and damage of property of BHEL.
Suitable caution notice shall be displayed where access to any part may be deemed to
be unsafe and hazardous.

It will be the responsibility of the contractor to ensure safe lifting of the equipments
taking due precautions to avoid any accidents and damage to other equipments and
personnel.

Consequence of cancellation :
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Whenever BHEL exercises its authority to terminate the contract/withdrew a portion of
work under the clause 2.7 they may complete the work by any means at the
contractor’s risk and expenses provided that in the event of the cost of completion (as
certified by the site Engineer which is final and conclusive) being less than the contract
cost, the advantage shall accrue to BHEL and that if the cost of completion exceeds
the money due to the contractor under the contract, the contractor shall either pay the
excess amount ordered by BHEL or the same shall be recovered from the contractor
by any other means. This will be in addition to the forfeiture of Security Deposit and
recovery of liquidated damages as per relevant clauses.

In case BHEL completes the work under the provision of this condition, the cost of
such completion to be taken into account in determining the excess cost to be charged
to the contractor under this condition, shall consist of materials purchased and / or
labour, provided by BHEL with an addition of such percentage to cover supervision
and establishment charges as may be decided by BHEL.

Insurance

BHEL / their customer shall arrange for insuring the materials / properties of
BHEL/customer covering risks during transit, storage, overhauling, erection and
commissioning.

It is the sole responsibility of the contractor to Insure his workman against accident and
injury while at work as required by relevant rules and to pay compensation, if any, to
workmen as per workmen’s compensation Act. Contractor shall insure his staff against
accidents. The work will be carried out in a protected area and all the rules and
regulations of the client / BHEL in the area of project which are in force from time to
time, will have to be followed by the contractor.

If due to negligence and /or non-observations of safety and other precautions, any
accident / injury occurs to any other person/public, the Contractor shall have to pay
necessary compensation and other expenses, if so decided by the appropriate
authorities. Third party insurance coverage is to be made by the contractor.

If due to contractor's carelessness, negligence or non-observance of safety
precautions damage to BHEL’s /Customer’s property and personnel should occur, and
if BHEL is unable to recover, in full, cost from the Insurance Company, the balance will
be recovered from the Contractor.

Strikes & Lockouts :

The contractor will be fully responsible for all the disputes and other issues connected
with his labour. In the event of the contractor’s labour resorting to strike or the lockout
declared is not settled within a period of one week BHEL shall have the right to get
the work executed employing the own labour or through any other agencies or both
and the cost so incurred by BHEL, shall be deducted from the contractor’s bills as per
clause 2.7. For all purposes whatsoever, the employees of the contractor shall not be
deemed to be in the employment of BHEL.

Force Majeure :

The following shall amount to Force Majeure :
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Acts of God, Acts of any Government, war, sabotage, riots, civil commotion, police
action, revolution, flood, fire, cyclones, earthquake and epidemic and other similar
causes over which the contractor has no control.

If the contractor suffers delay in the due execution of the contractual obligation due to
delays caused by Force Majeure as defined above, the agreed time of completion of
the job covered by this contract or the obligations of the Contractor shall be extended
by a period of time equal to the period of delay provided that on the occurrence of any
such contingency the Contractor immediately reports to BHEL in writing the causes of
delay and the contractor shall not be eligible for any compensation.

Performance Guarantee :

Even though the work will be carried out under supervision of BHEL Engineers. The
contractor shall guarantee against defects attributable to faulty workmanship or
procedure adopted in the overhaul for items covered in the contract for a period of six
months from the date of re-commissioning of the set after the capital overhaul. The
guarantee should cover all defects notified during this period and shall have to be
attended to free of cost immediately or at the time our clients are able to give shut
down of the set for the required period. when necessary. In case of failure of
contractor to attend to such defects as and when required in time, BHEL shall arrange
to attend the defects and the charges shall be levied to contractor’'s account and shall
be recoverable from the security deposit / progressive payments.

Arbitration :

All disputes between the parties to the contract arising out of or in relation to the
contract, other than those for which the decisions of the Engineer or of any other
person is by the contract expressed to be final and conclusive, shall, after written
notice by either party to the contract to other party be referred to sole arbitration of
General Manager or his nominee. The arbitration shall be conducted in accordance
with the provision of the Indian Arbitration Act, 1996.

The parties to the contract understand and agree that if will be no objection that the
General Manager or the person nominated as arbitrator, had earlier in his official
capacity to deal directly or indirectly with the matters of which the contract relates or
that in the course of his official duties had expressed views on all or any of the matters
in dispute of difference. The award of the arbitrator shall be final and binding on the
parties to this contract.

In the event of the arbitrator dying, neglecting or refusing to act or resigning or being
unable to act for any reason or his award being set aside by the court for any reason,
it shall be lawful for the GM or his successor, as the case may be, either to act himself
as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator in
the matter aforesaid.

The arbitrator may from time to time with the consent of both the parties to the
contract enlarge the time for making the award.

Work under the contract shall be continued during the arbitration proceedings. The

venue of the arbitration shall be the place from which the contract is issued or such
other place as the arbitrator at his discretion may determine.
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SECTION - 1lI
SPECIAL CONDITIONS OR CONRACT

Quantum of Work :

The scope of work given in the tender specification is only approximate  and is liable
to variation and alternation at the discretion of BHEL Resident Engineer. No
compensation on this account shall be payable to the contractor unless specifically
recommended by BHEL Resident Engineer as the variation forming major additions to
the original scope of work. All repair / rectification work arising out of normal wear and
tear, seizure of parts etc. have to be done by the contractor and the same will be
covered by the scope of work of the contract.

The scope of work details out the major activities only. However, as per the general
maintenance requirement and site condition, certain related activities may have to be
carried out without any extra cost.

Commencement and completion of work :

The starting time and completion time is the essence of the of the tender. As the
time bound programme is firmly committed to customer, the starting time and
completion time should be strictly adhered to. It will be not be possible to grant
extension in completion time except in extraordinary circumstance, which will be
decided entirely at the discretion of BHEL Resident Engineer. Work should
normally be carried out in two shifts and sometimes also in three shifts in
consultation with BHEL Resident Engineer.

A detailed programme of the various activities covered under this contract with
specific time period to fall in the overall frame work of the above dates should be
prepared and got approved by BHEL Resident Engineer. The progress against
this programme shall be reviewed with BHEL Resident Engineer at the end of
each day and critical areas identified and suitable steps taken in time.

If during the review, at any stage of overhauling, BHEL Resident Engineer feels
that the delays are not likely to be made up, BHEL reserves the right to take
corrective steps as considered necessary by BHEL Resident Engineer to
complete work in scheduled time and debit the cost incurred thereon to the
contractor. This does not however absolve the contractor of his own efforts in
consultation with BHEL Resident Engineer. Every endeavour will be made to see
that work proceeds uninterruptedly.

The tenderers should indicate the time required for starting the work once the letter
of intent is issued and the time required for completion. The work may have to
commence immediately after opening of the tenders. Hence, preference may be
given to those tenderers who can commence the work earlier, and also ensure
early completion.

The Contractor shall ensure completion of the job in all respects within the day from
the date of commencement of work as given in contract.

Penalty for delay :
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In the event of failure to complete the work in given time, an amount equal to 2% [half
percent] of the contract value per day subject to a maximum of 10% [ten percent] of
the contract value will be levied as penalty, in case the balance work is allowed to be
completed by the contractor beyond the scheduled time of completion, which is at the
discretion of BHEL. In case of delays on contractor's part, at any stage during the
scheduled period or after, BHEL shall have the option of ensuring completion of the
job by any other means at its disposal and the charges on this account shall be levied
on the contractor. These shall be adjusted against contractor’s bills or Security
Deposit.

Terms of Payment :

A minimum time of 15 days will be required for processing the bills and release of
payment after the bills are presented to BHEL.

Payment will be made up to a total 90% against three progressive bills, or 30% each
submitted by the contractor in quadruplicate mentioning the activities completed,
based on measurement of work done as per the % break up indicated in the scope of
work. The bills will be verified by BHEL site Engineer and certified by BHEL Resident
Engineer to ensure payment. Balance 10% shall be payable after successful
commissioning.

All payments are subjects to income tax deductions @1% of the bill amount at source
or as per Central Government Laws. No request for advance payment will be
entertained by BH

Inspection and Completion :

The work being carried out by the contractor will be supervised and inspected by our
Site Engineers under the overall supervision of BHEL Resident Engineer.

The work will be deemed as complete when it is finally accepted by BHEL Resident
Engineer and job completion certificate is issued. No extra payment will be made for
any rework carried out by the contractor to rectify any defective work.

The contractor shall not be entitled for labour idling charges under any circumstances.
Tools, Tackles, Test Equipments & Consumables :

All tools and tackles and consumables required for day-to-day work like gas and gas
cutting sets with accessories, AC/DC welding sets, TIG welding kits, welding cables,
electrodes, all necessary power connection at his own cost. However, in case of
emergency, BHEL may supply certain items if available, to contractor at actual cost
plus handling charges, These will be deducted from contractors’ running bills, testing
equipment for conducting various tests, during the progress of overhauling / re-
commissioning shall have to be provided by the contractor. Spare parts going into
permanent installation shall only be provided by BHEL.

Accommodation for site staff and store space :

Contractor has to arrange for the stores and office at site ; space for the same shall be
made available as per the availability at site. The contractor shall be responsible to
provide all necessary facilities like residential accommodation with sanitary facilities,
transport, electricity, water, medical bonus etc. as required under various labour laws
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and statutory rules and regulations framed thereunder to the personnel employed by
him.

Responsibilities of the contractor :
Supervisory staff and labour :

The contractor shall employ, specially skilled labour, supervisor and engineers
thoroughly conversant with particular type of work to ensure quality work. BHEL
reserves the right to decide on the suitability of the workers and other staff employed
by the contractor. BHEL reserves the right to insist on removal of any employees of the
contractor at any time if they find him unsuitable and the contractor should forthwith
remove him.

Planning and Execution :

Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of
manpower category wise, indicating individuals responsibility job activity wise , shall
have to be submitted. Daily programme of job shall be displayed on board near work
site on day in advance. A daily progress report along with Manpower utilities has to be
submitted and backlog of the work, if any, shall be covered up in consultation with
BHEL Resident Engineer.

Safety and Accident Coverage

Contractor shall ensure safety of all his employees at site of work. All employees shall
be covered by insurance (workmen compensation) against accident, failing which
proper action will be taken against the contractor.

Contractor shall ensure proper safety of the equipments under overhauling by
deputing personnel to guard the equipments round the clock. Open oil spaces, steam
spaces shall be covered properly against ingress of foreign materials while working.

RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN,
EQUIPMENT, MATERIAL AND ENVIRONMENT

Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the
authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that
would be taken by the contractor to ensure safety of men, equipment, material and
environment during execution of the work. The plan shall take care to satisfy all
requirements specified here under. The contractor shall submit safety plan along with
his offer. During negotiations before placing or work order and during execution of the
contract, BHEL shall have right to review and suggest modifications in the safety Plan.
Contractor shall abide by BHEL decision in this respect.

3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate

appliances as per direction of BHEL or it's authorised officials to prevent loss of human
lives, injuries to personnel engaged, and damage to property and environment.

3.8.3.3 The contractor shall provide to it's work force and ensure the use of the following

personal protective equipment as found necessary and as directed by the authorised
BHEL officials :
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a. Safety Helmets conforming to 1S-2925 : 1984
b. Safety Belts confirming to IS — 3521 : 1983
c. Safety shoes conforming to IS-1989 : 1978
d. Eye & Face Protection devices conforming to 1S-8520 : 1987 and IS-
8940 : 1978
e. Hand & body protection devices conforming to :
IS — 2573 : 1975
IS — 6994 : 1973
IS — 8807 : 1973
IS — 8513 : 1977

3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles,
safety nets, ladders, equipment etc. used by the contractor shall be of safe design and
construction. These shall be tested and certificate of fithess obtained before putting
them to use and from time to time as instructed by authorised BHEL official who shall
have the right to ban the use of any item.

3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act & Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
contractor to carry out all types of electrical works. All electrical appliance including
portable electrical tools used by the contractor shall have safe plugging system to
source of power and be appropriately earthed..

3.8.3.6 The contractor shall not use any hand — lamp energised by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged
with power source not more than 24 volts.

3.8.3.7 The contractor shall adopt all fire safety measures as laid down in the “Code for Fire
Safety at Construction Sites’ issued by the safety Department of the Construction
Management (HQ) of BHEL and as per directions of the authorised BHEL official. A
copy of the above referred “Code for Fire Safety at Construction Sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during
tendering stage itself.

3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives,
chemicals, and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provisions and / or
storage in accordance with the rules and regulations laid down in the relevant
government acts, such as Petroleum Act, Explosives Act, Petroleum & Carbides of
Calcium Manual of the Chief Controller of Explosives, Govt. of India, etc. Prior
approval of the authorised BHEL official at the site shall also be taken by the
contractor in all such matters.

3.8.3.9 The contractor shall arrange at his cost (wherever not specified) appropriate
illumination at all work spots for safe working, when natural daylight may not be
adequate for clear visibility.

3.8.3.10 The contractor shall be held responsible for any violation of statutory
regulations (local, state or central) and BHEL instructions, that may endanger safety of
men, equipment, material and environment in his scope of work or another contractor’'s
or agency’s Cost of damage if any, to life and property arising out of such violation of
statutory regulations and BHEL instructions shall be borne by the contractor.
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3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site
due to lapses by the contractor, the victim and / or his / her dependents shall be
compensated by the contractor as per statutory requirements. However, if considered
necessary, BHEL shall have the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to the contractor for suitably
compensating the victim and / or his/her dependents. Before imposing any such
penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor
to present his case.

3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall
have the right to recover cost of such damages from payments due to the contractor
after holding an appropriate enquiry.

3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to
lapses by the contractor, BHEL shall have right to recover cost of such delay from
payments due to the contractor, after notifying the contractor suitably and giving him
opportunity to present his case.

3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given a reasonable opportunity to do so, and/or if the
contractor fails to take appropriate safety precautions or to provide necessary safety
devices and equipment or to carry out instructions regarding safety issued by the
authorised BHEL official, BHEL shall have the right to take corrective steps at the risk
and cost of the contractor after giving a notice of not less than seven days indicating
the steps that would be taken by BHEL.

3.8.3.15 The contractor shall submit report of the accidents, fires and property damage,
dangerous occurrences, to the authorised BHEL official immediately after such
occurrence, but in any case not later than twelve hours of the occurrence. Such
reports shall be furnished in the manner prescribed by BHEL. In addition, periodic
reports on safety shall also be submitted by the contractor to the authorised BHEL
official from time to time as prescribed.

3.8.3.16 Before commencing the work, the contractor shall appoint / nominate a
responsible officer to supervise implementation of all safety measures and liaison with
his counterpart of BHEL.

3.8.3.17 If safety record of the contractor in execution of the awarded job is to the
satisfaction of safety Department of BHEL, issue of an appropriate certificate to
recognise the safety performance of the contractor may be considered by BHEL after
completion of the jobs.

3.9 House keeping and preservation :

3.9 Work floor/area shall be cleaned every day and be kept absolutely clean. A regular
cleaning gang may be engaged for the purpose.

All dismantled components of the equipments under overhauling should be tag marked
and stored properly according to type of components, namely all loose/small parts
shall be kept in boxes bearing and matching components shall be kept on wooden
planks. A list of such components shall be maintained to identify / locate be preserved
properly against probable damages.
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No floor shall be damaged while working and necessary steps shall be taken by the
contractor for repair in case of any damage.

Tools stores and Consumables :

Tools & tackles, other than special tools and tackles supplied along with the
equipments, shall be arranged and kept properly by the contractor. A register must
be maintained and updated regularly.

All consumables, other than those going permanently into the equipment, shall be
stored by the contractor for daily use. Regular check shall be made at end of each
day’s work and exhausted consumables shall be replenished immediately.

The store may be visited by BHEL Engineers without notice for verification.

The contractor shall make all necessary arrangement to receive spares from
BHEL/Customer’s stores , as and when required. The unused and scrap materials
shall be returned to BHEL / Customer’s stores on completion of the work.

A detailed account shall be submitted by the contractor to this effect at the end of the
work certifying no dues remained against them duly signed by Resident Engineer
BHEL/Customer.

General :

Standard printed conditions if enclosed with the offer by the tenderers will not be
accepted and only those in main body of the offer will be considered for acceptance.

The tenders are likely to be rejected if the tendered is not acceptable to the ultimate
customer.

It will be the responsibility of the contractor to carry out trial run of all the equipments
overhauled and confirm the satisfactory operation of equipment. The contractor’s
personnel shall also be present at time of final commissioning and attend to any
defects that shall occur during this time.
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Annexure -V
TENDERING

Tenders may be submitted through Registered post with acknowledgement due, in the
name of the addressee only indicated, or by hand delivery or by courier service obtaining
acknowledgements of receipt. Telegraphic / Telex offers received in time can be
considered, if only followed by acceptable written tender documents in accordance with
the telex / telegram and does not result in any advantage over other tenderers because
of any possible manipulation in price or date of completion etc.

Each and every page of tender documents from declaration of bidders to Annexure VI
enclosed should be signed by the tenderer providing his / their seal and date as taken of
their full acceptance of the scope of work, terms and conditions etc., and should be
returned alongwith the tender offers.

The tenders should be quoted in English language and international numbers.
All entries in the tender shall be typed in ink legibly written without ambiguity.

Qualifications of Tenderers : for open tenders only, the tenderers who have previous
experience in the similar nature of work as detailed in this tender specifications are
expected to quote duly detailing their relevant experience / credentials along with the
offer. Offers of other than the above are not likely to be considered. (List of similar jobs
done) - Enclosure — 1

Financial Status : A current / valid certificate from a scheduled bank to provide the
financial soundness / capability of the bidder to undertake the work, is required to be
submitted alongwith offer. - Enclosure — 2

Income Tax / Sales Tax certificates : A certificate of income tax / sales tax clearance
from the appropriate authority, is to be submitted in the form prescribed therefor, valid for
the period of contract. - Enclosure - 3

Organization Chart : The organization pattern and that will be deployed by the tenderer
for this work duly indicating the number of supervisors, their qualifications and
experience in the line, the number of skilled and unskilled persons / etc. is required to be
indicated in the offer. - Enclosure — 4

THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED.

a) An attested copy of the power of attorney in case the tender is signed by an
individual other than the sole proprietor.

b) In case of an individual his full name, address, nature of business and valid trade
licence.
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D)

F)

01.
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c) In case of partnership firm, the names of all partners and their addresses. (A copy of
the partnership deed / instrument of partnership, duly attested by the Notary public
shall be enclosed.)

d) In case of companies, date and place of incorporation / registration including date of
commencement certificate (for public companies). (Certified copies of Memorandum
and articles of association are also to be furnished).

EARNEST MONEY DEPOSIT :

For this, please refer article 1.4 (page 4 of 23) of the General and special conditions of
contract — 1991 (GSCC) enclosed / supplied with the form issued for empanelment.

VALIDITY OF OFFER :

The rates in the tender shall be kept open for acceptance for a minimum period of six
months from the due date of opening of tenders. For details, please refer article 1.6
(page 7) of GSCC enclosed.

SECURITY DEPOSIT :

The total amount of Security Deposit shall be as follows:

a) In the case of work upto ten lakh 10%

b) In the case of work costing above | Rs. 1[One] lakh plus 7.5% of the

Rs. 10[ten] lakh upto Rs. 50 lakhs the amount exceeding Rs 10 lakhs.

c) Above Rs 50([fifty] lakhs Rs. 4 [Four] lakh plus 5% of the the
amount exceeding Rs 50 lakhs.

For details, please refer article 1.8 (page 5 of 23) of GSCC enclosed.

Further it may be noted that no interest shall be payable by BHEL on EMD / SD or any
other money due to the contractor from enclosed.

ACCEPTANCE / REJECTION OF TENDERS :

For this, please refer article 1.9 (pages 6 to 10 ) of GSCC enclosed. Also acceptance of
customer is pre-requisite for consideration of bid, wherever applicable.

ADDITIONAL SPECIFIC TERMS AND CONDITIONS :

EXECUTION.

i) If the site in question is subjected to industrial relations unrest / disturbances /
problems, then the successful bidder should take adequate precautionary
measures against dislocation of the job on account short problems. Any liability
on this account, lies entirely with the contractor.
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Vi)
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The contractor shall commence the work at site with full manpower, T&P etc. and
complete as specified in the particulars of the tender. In case of any delay on the
completion of work attributable to the contractor BHEL reserves full rights to
cancel the contract fully or partly and to award the job in full or part to an alternate
agency and recover the costs towards the same including BHEL’s overheads
from the contractor.

In the event of termination of contract or restriction of quantum of job by our
client, before or during the execution of contract, BHEL reserves the right to
terminate the contract or restrict the quantum of work of sub-contractors
accordingly without paying any compensation.

Manpower : For various category of manpower and their numbers recommended,
please refer to the Annexure IV of the tender enquiry.

The contractor shall engage proper skilled / qualified personnel and ensure the
expected quality of work. If any of their personnel has been found to be
unsuitable, by BHEL / or their client, the contractor shall withdraw them and
provide suitable replacement immediately, failing which BHEL reserves full rights
to get the job done by alternate suitable persons at risk and cost of the contractor.
The delay on this account is attributable to the contractor.

TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including precision
measuring instruments, lifting devices shall have to be arranged by the
contractor. (List of recommended T&P, for guidance, is provided in Annexure |l of
the tender enquiry). All lifting tackles and pulling devices to be used must bear
valid / latest test certificates for their suitability, and the sales tax furnished along
with the offer itself.

Also certificates of test / calibration with date of validity for various measuring /
test instruments have to be submitted by the tenderer preferably along with the
offer itself, or else the same is required to be produced at site before start of job
failing which the LOI / W.O. is liable to be cancelled without any compensation.

Successful bidder shall provide valid calibration certificates for IMTEs, fitness
certificates for T&Ps and Construction Equipment ( e.g. wire ropes, hand
operated chain pulley blocks, pulling and lifting machines, electric welding
generators, arc welding transformers etc.). Calibration of IMTEs is to be arranged
from the accredited agencies. Calibration certificates should have the traceability
as per national/international standards. At work site the IMTEs, T&Ps and
Construction Equipment shall be checked/tested/inspected by BHEL engineers.
The procedure for fitness testing and storage preservation and maintenance of
Construction Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94,
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site
engineers.

CONSUMABLES : All consumables required ( list for guidance is given in
Annexure Il of the tender enquiry ) for the job shall be arranged by the contractor
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viii)
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at his cost. However, any spares / components / consumables / materials going
permanently into the clients equipment shall be provided to the contractor.

Successful bidder has to arrange proper storing facilities at site with traceabilities
for IMTEs, T&Ps, construction equipments and consumables used during job
execution.

All the T&Ps, consumables etc. must be mobilized at site at least three days prior
to actual start of the job. They must be in accordance with those recommended in
the Annexure — Il and Il respectively of the Tender Enquiry and must be got
verified to that effect. Formal clearance in writing must be obtained from BHEL'’s
resident engineer before the contractor starts the job.

T&P found defective / improper / insufficient or not having valid test / calibration
certificate should be made good immediately.

If the contractor fails to mobilize at least 90% of the recommended T&P and
manpower within the stipulated period, the order on the contractor is liable to be
cancelled without paying any compensation on to him.

Storage : The contractor shall be responsible for proper storing of all dismantled
components, spares, T&P etc., identify them properly and preserve them
throughout the execution of the job. Any loss or damage of the components
caused due to the lapses attributable to the contractor or his personnel, shall be
chargeable to the contractor.

Transportation of Spares / materials / consumables :

Any material / components / spares required for the work must be collected by
the vendor and carried safely to the work site from the point of issue in our clients
premises, through his own resources and cost.

Similarly, excess materials / spares etc. must be returned to the client’s stores /
any other place, within the client’s premises, indicated by site-in-charge of BHEL.

Any debris, rubbish at the work spot must be cleared very day by the contractor
using his own resources and cost, and disposed off at a placement for, as to be
informed to him.

Space / Accommodation :

The contractor will be allowed to have his site office, stores etc. by erecting
temporary partitions / chambers / sheds etc. at the work spot according to the
availability of space, which will have to be vacated and dismantled at the end of
the jobs to restore the space to the client. The contractor should make his own
arrangements for the security / watch and ward.
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No residential accommodation / spare can be provided by BHEL to the
contractor for any residential accommodation of his personnel. Contractor
has to make arrangements/accommodation at site at his cost.

Xi) The contractor shall ensure responsible execution of the job and proper
behavior of their personnel and observance of all the rules and
regulations of our clients.

xii)  Safety :

a) Standard safety norms/ regulations shall be conserved by the
contractor during the execution of the job. The contractor should
provide the necessary / stipulated safety devices to his personnel
deputed to the site, such as grinding / welding goggles, masks, safety
belts, helmets etc. No worker will be permitted to work without
necessary safety appliances. Delay of work due to work without
necessary safety appliances. Delay of work due to these lapses are
attributable to the contractor.

b) All norms related to Health, Safety & Environmental (HSE) norms
conforming to 1SO-14001 & OHSAS-18001 shall be followed by
successful bidder. Bidders may contact SAS-PSER office for getting
detailed norms to be followed by bidder at Site

c) The contractor shall comprehensively insure all his site personnel
against any hazard / accident and submit a copy of the insurance
certificate covering all his site personnel to our resident engineer
before commencement of work.

d) In case of any accident / hazard, the contractor shall arrange for
medical attendance immediately shall compensate the personnel
concerned in accordance with the workmen’s compensations act in
force and shall keep BHEL indemnified against any provisions of the
act.

e) The successful bidder is to arrange a full set of First Aid kit for
attending to manpower deployed by him at site as per requirement.

f) Successful bidder should follow all safety norms at work site. The
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL
engineer at site.

02. STATUTORY COMPLIANCE :

i) The contractor shall comply with all state and central laws, statutory rules
regulations etc. such as :

Page 5 of 5



ii)

Vi)
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The payment of wages act, maximum wages act, workmen’s
compensation act., industrial disputes act, employees provident funds act
/ scheme, Employees’ state insurance scheme, contract labour
(Regulation & abolition) act, 1970 etc. and all other acts, rules &
regulations for employment of labour as may have been and as may be
enacted by the Government during the tenure of the contract and having
force or jurisdiction at site. The contractor shall give to the local
government body, police, labour authorities and other relevant authorities
and all such intimation and notices as may be required by low and
appraise BHEL site-in-charge of such compliance.

The contractor shall pay all taxes, fees, licence charges, deposits, duties,
fines, royalty commissions or other charges which may be leviable on
account of any of his operations in executing the contract. In case, BHEL
is forced to pay any of such taxes, BHEL shall have the right to recover
the same from the contractor either form his bills or other issue as
deemed fit.

The contractor shall obtain requisite licence from appropriate authority of
the ministry of labour under the provision of the contract labour
(Regulation and abolition) Act as soon as the work is avoided to him and
indemnify BHEL against the application of any provisions of the act.

The contractor shall be responsible for provision of welfare and health of
his employees / workmen, more particularly described in the contract
labour (Regulation & abolition ) act / rules, and safety precautions etc., as
may be required for satisfactory execution of the contract.

The contractor shall fulfil all his obligations in respect of canteens, rest
rooms, accommodation including proper medical facilities etc. for the
personnel employed by him, more particularly described in the contract
labour (regulation & abolition) act / rules.

The contractor will be directly responsible for payment of wages to his
workmen more specifically described in the contract labour (regulation
and abolition ) act / rules. A pay roll sheet showing all the wage payments
representative should be furnished to BHEL site office for record purpose.
BHEL site in-charge may be intimated the date of disbursement of wages
to the workmen engaged for the work; so that his representative can
withess the same. The contractor shall indemnify BHEL against any
statutory liability on account of dues to his workmen.

The bidders should be having appropriate licence from the local Boiler
Inspectorate if the job involves welding of pressure parts. Also they
should be having alloy steel / carbon steel high pressure welders (for PIG
and submerged are welding approved by the local Boiler Inspectorate for
welding the pressure parts. The bidders should clearly indicate the same
in the offer.
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TERMS OF PAYMENT:

i)

i)

ii)

Vi)

vii)

viii)

No advance shall be payable to the contractor unless specifically spelt out
in the tender enquiry.

A minimum time of fifteen days will be required for the processing of bills
presented and for their payment.

90% of the contract value shall be payable against submission of three
progressive running bills. Each of the billed amount shall correspond to
the quantum of job actually completed and to that effect the claim can be
preferred based on percentage allotments (to be given in the work order)
made. This, however, has to be certified by the resident manager /
engineer of the site. Balance 10% of contract value shall be paid after
successful synchronisation / commissioning. BHEL at its discretion may
further split up the percentage break up given in billing schedule and
effect payment to suit site condition, cash flow requirement etc. according
to progress of work.

The bidder should be financially sound to maintain the site establishment
with regard to timely payment of wages to his workmen, arrangements of
other inputs viz. T&P consumables etc.

Non-receipt of progressive payment from BHEL due to any reasons
should not be a constraint for the smooth execution of the job at site.

The bidder should make all out efforts to provide all inputs in consultation
with BHEL engineers at site for completing the job in the specified time
frame.

No over run/escalation / idle charges are payable against any services
job under any circumstances. (in exceptional cases such claims may be
considered provided BHEL’s customer admits of such payment).

Extra work rate being admitted off by BHEL for other similar contracts
have been stated on the page no.10 of this annexure.

For any additional work not envisaged in the scope of work or quantities
exceeding the stated quantities, these rates shall be applicable.

All claims for extra works should be settled before claiming the final (10%)
bill. The contractor should prefer the final claim with the certificatethat ‘no
other claim is due from BHEL against this contract’, without which final
bill cannot be processed for payment.

For reduction / deletion / withdrawal in the scope of work proportionate
deduction in contract value will be made.
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4. PERFORMANCE :

i) As soon as job is awarded, the contractor has to submit a barchart to
the resident engineer nominated showing the detailed schedule for all
activities.

This schedule will be reviewed by the resident engineer from time to
time to enable the contractor to recast the barchart matching the
planned completion of the job.

i) It shall be the responsibility of the contractor’s supervisor to distribute
the work among his workmen deployed at site and get day to day
activities executed as per BHEL'’s requirement.

BHEL’s engineers / supervisors will check the correctness of the job
done and will also give the daily programme of work to the contractors
supervisor. The contractor has to ensure completion of daily
programme and if there is any spill over, the same has to be
completed by putting in same additional resources. (Technical
guidance wherever required will be provided by BHEL).

iii)) The scope of work mentioned in this tender enquiry gives the broad
outline of the actual work involved and it not is possible to mention all
minute details of the work. For proper evaluation, the bidders may
seek clarifications from this office. Or else, they may visit site and
study the job content before submitting offers and be well informed
and acquainted with the actual working and other prevalent
conditions of the site, facilities available etc.

No claim will be entertained later on the ground of lack of knowledge.

iv) The bidders have to furnish the bio-data and experience details of the
site-in-charge, other key workmen, supervisors, senior technicians
etc. to be deployed. In case of award of contract, the key members of
the contractor’'s team may be interviewed at site by BHEL’s resident
engineer to ascertain their suitability. Replacement of non-acceptable
personnel will have to be arranged by the contractor immediately at
his own cost.

V) Penalty for the delay in job completion will be 0.5% per day of
delay, limiting to maximum 10% of the contract value, to be imposed
on the contractor in case the delay in work completion is attributable
to the lapses on the part of the contractor.

Vi) Performance Guarantee : Even though the work will be carried out

under supervision of BHEL Engineers, the contractor shall guarantee
against defects attributable to faulty workmanship or procedure
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adopted in the overhaul for items covered in the contract for a period
of Six months from the date of re-commissioning of the set after the
overhaul. The guarantee should cover all defects notified during this
period and shall have to be attended free of cost immediately or at the
time our clients are able to give shutdown of the set for the required
period, when necessary. In case of failure of contractor to attend to
the defect as and when required in time, BHEL shall arrange to attend
the defects and the charges shall be levied to the contractor’'s account
and shall be recoverable from the security deposit / progressive
payments.

MISCELLANEOUS :

i)

ii)

Vi)

vii)

viii)

The bidders shall submit a list of jobs being carried out by them or
expected to be taken up by them during the period as called for in the
participation of the tender.

Enclosure - 6.

The contractor has to engage a cleaning gang at site to ensure
continuous cleaning of the floor at work site to protect the parts and to
give safe access at the work site.

Obtaining licenses / permits / road permits in connection with the
fulfillment of the contractual obligations is entirely the contractors
responsibility. However, wherever applicable BHEL can only offer support
to the extent possible.

For all matters bearing on the execution of the job at site, the decisions of
the resident engineer are final and binding upon the contractor.

The contractor has to retain suitable minimum work force at site for a
period of one month from the date of completion or work / commissioning,
to attend any small / miscellaneous problems, as leakage etc.

The contractor has to mobilize on a short notice (within 4 days) to attend
any troubles encountered in the equipment worked on, during warranty
period of six months.

After dismantling and during execution of the job, successful bidder has to
suitably tag the components and sub-assemblies for traceability and store
properly before final assembly. This is as per Doc. Nos.
PSER:PMX:002:94 & PSER:PMX:001:94.

Process control of Special Processes like Welding and Heat Treatment

shall be «carried by successful bidder as per Doc. Nos.
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99.
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Proper segregation, identification, tagging and up-keep of all dismantled
items at work site during job execution have to be done by successful
bidder.

Successful bidder is to obtain necessary "No Dues" certificates before de-
mobilisation from site.

Any NDT within the scope shall be as per Non-Destructive Examination
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer).

Unless otherwise mentioned specifically in this tender elsewhere, the
storage & preservation of components, sub-assemblies, IMTEs, T&Ps,
Construction Equipments etc, maintenance of stores, watch and ward of
stores and BHEL site office is in the scope of the successful bidder.

The successful bidder is to arrange extra illumination at work site to
augment the existing site illumination if required to enable round-the-clock
safe working.

Note: Any of the documents mentioned above can be referred before
submission of tender at the office of PSER:SAS(CAL).

EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER

A.

The following all inclusive manhour rates will be applicable for
modification, rectification work and services work.

(For all categories)

a) Average single manhour rate including overtime if any, supervision,
T&P, other site expenses and incidentals including consumables as
certified by site-in-charge of BHEL.

Rs.18/- per manhour (Rs. Eighteen per manhour only)
b) Same as above (a) but excluding supply of consumables by vendor.
Rs.12/- per manhour (Rs. Twelve per manhour only)

The following all inclusive rates will be applicable for modification work

involving welding of high pressure butt joints only. Extra work involving

other types of joints will be done on the above manpower basis.

Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick

Average unit rate per equivalent joint,

including NDT and stress reliving.
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FOR SERVICES JOBS

PSER

KOLKATA

Carbon Steel

Alloy Steel

Rs.200/- (Rs. Two hundred only)

Rs.250/- (Rs. Two hundred fifty only)
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FOR SERVICES JOBS PSER
KOLKATA

List of enclosure to be furnished by the bidder along with tender documents.

Experience certificate Enclosure 1 *
Banker’s certificate of financial Enclosure 2 *
soundness as per BHEL’ format

IT / ST clearance certificate Enclosure 3.
Organisation Chart Enclosure 4. *
List of concurrent jobs held by the Enclosure 5.
contractor / bidder.

( * Vendors registered with BHEL should submit documents in support of sl. no. ¢

only.)

List of documents to be furnished by the contractor to the resident engineer before
commencement of the jobs / during the execution.

i)

Vi)
vii)

viii)

Barchart (if not furnished in the offer)

List of T&P being mobilized. Test / Calibration certificate with date of validity for
lifting / pulling devices and measuring / test instrument (if not furnished in the
offer).

Category wise list of manpower being mobilized.

List of consumables being mobilized.

Licence from the department of Labour under contract Labour (Regulation &
Abolition) Act / Proof of Application for Lincence.

ESI coverage, if applicable.
Insurance certificate covering the site personnel.

Proof of remittance of provident fund to the concerned authorities, for all
workmen employed for this job.

Third party insurance coverage.
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SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS PSER
KOLKATA
ANNEXURE - VI

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER.

BIDDER'S NON-ACCEPTANCE OF TENDER REQUIREMENTS CAN DISQUALIFY
HIS BID FOR OPENING OF “PRICE BID”

TENDER NO: PSER:SCT: DATE: ......... loiiini, 120.....

01 NAME OF THE ORGANISATION.
ADDRESS, TELEPHONE / FAX NO.

02 MODE AND PARTICULARS OF EMD
ENCLOSED

03 BANKER'S CERTIFICATE FOR FINANCIAL : Enclosed / Not enclosed.
SOUNDNESS / CAPABILITY TO
UNDERTAKE WORK.

04. IS THE FIRM HAVING VALID TESTED / :YES /NO.

CALIBRATED TOOLS AND MEASURING
INSTRUMENT REQUIRED FOR THIS TYPE
OF JOB AND EQUIPMENT.

05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed.

06. STATUTORY REQUIREMENTS AS PER
RELEVANT ACTS WITH LATEST
AMENDMENT (PI. tick out)
i) LICENCE FOR EMPLOYING : Will be complied with
CONTRACT LABOUR

ii) MINIMUM WAGES ACT : -do—

iif) INSURANCE OF SITE PERSONNEL : -do—
EMPLOYED.

iv) WORKMEN’'S COMPENSATION ACT -do -

V) THIRD PARTY INSURANCE : Will be complied with

Vi) EMPLOYEE’S LIABILITY ACT

vii) INDUSTRIAL DISPUTES ACT : -do—

vii) EMPLOYEE'S PROVIDENT FUNDS : -do—
ACT

Page 13 of 13



07.

08.

09.

SPECIFIC TERMS AND CONDITIONS

FOR SERVICES JOBS PSER
KOLKATA
ix) CONTRACT LABOUR -do -
(REGULATION AND ABOLITION)
ACT / RULES
X) SAFETY APPLIANCES / DEVICES -do—
FOR WORKMEN
Xi) BOILER INSPECTORATE -do -
xii)  ARBITRATION ACT -do -
AGREEABILITY TO “NO OVERRUN :Agreeable
CHARGES” CLAUSE
AGREEABILITY TO “NO IDLE TIME :Agreeable
CHARGES’” CLAUSE
AGREEABILITY TO EXECUTE FULL :Agreeable

SCOPE OF WORK OF TENDER ENQUIRY
(INCLUDING RELATED MINOR
ACTIVITIES).

Signature of the bidder

Date

Name of the person signing

Designation

SEAL
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